

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1a03 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 2 | 0 | \$385.00 | \$770.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 2 | 0 | \$260.00 | \$520.00 | \$0.00 | CT State Contract #15PSX0041 |
| E011 | Desk System, Type 9 | Artopex | 1 | 0 | \$4,000.00 | \$4,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,290.00 | \$0.00 | Room Total \$5,290.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 1a05 | Practice | | | | | | | |
| M001 | Music Posture Chair 1 | Wenger | 4 | 0 | \$100.00 | \$400.00 | \$0.00 | CT State Contract #16PSX0190 |
| M004 | Music Stand | Wenger | 2 | 0 | \$105.00 | \$210.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$610.00 | \$0.00 | Room Total \$610.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 1a06 | Practice | | | | | | | |
| M001 | Music Posture Chair 1 | Wenger | 4 | 0 | \$100.00 | \$400.00 | \$0.00 | CT State Contract #16PSX0190 |
| M004 | Music Stand | Wenger | 2 | 0 | \$105.00 | \$210.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$610.00 | \$0.00 | Room Total \$610.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------|------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1a07 | Instrumental | | | | | | | |
| M001 | Music Posture Chair 1 | Wenger | 60 | 0 | \$100.00 | \$6,000.00 | \$0.00 | CT State Contract #16PSX0190 |
| M004 | Music Stand | Wenger | 52 | 0 | \$105.00 | \$5,460.00 | \$0.00 | CT State Contract #16PSX0190 |
| M005 | Conductor's Podium System | Wenger | 1 | 0 | \$3,475.00 | \$3,475.00 | \$0.00 | CT State Contract #16PSX0190 |
| M006 | Band Folio Cabinet | Wenger | 1 | 0 | \$2,000.00 | \$2,000.00 | \$0.00 | CT State Contract #16PSX0190 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,947.00 | \$0.00 | Room Total \$16,947.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------------------|--------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1a08 | Stage | | | | | | | |
| I001 | ADA Podium | Egan Visual | 1 | 0 | \$4,350.00 | \$4,350.00 | \$0.00 | CT State Contract #15PSX0041 |
| M007 | Mobile Storage Cart w/ Accessories | Wenger | 2 | 0 | \$5,675.00 | \$11,350.00 | \$0.00 | CT State Contract #16PSX0190 |
| M011 | Acoustical Shell | Wenger | 6 | 0 | \$2,800.00 | \$16,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| M012 | Chair Cart | Wenger | 3 | 0 | \$500.00 | \$1,500.00 | \$0.00 | CT State Contract #16PSX0190 |
| M013 | Stand Cart - Large | Wenger | 3 | 0 | \$640.00 | \$1,920.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$35,920.00 | \$0.00 | Room Total \$35,920.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1a09 | Construction | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| J001 | Two-Station Work Bench | Hann Mfg | 8 | 0 | \$1,950.00 | \$15,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| J002 | Clamp Table | Hann Mfg | 1 | 0 | \$900.00 | \$900.00 | \$0.00 | CT State Contract #16PSX0190 |
| J003 | Auxiliary Workbench, ADA | Hann Mfg | 1 | 0 | \$1,465.00 | \$1,465.00 | \$0.00 | CT State Contract #16PSX0190 |
| J004 | Island Bench w/Storage | Hann Mfg | 2 | 0 | \$2,970.00 | \$5,940.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K006 | Student Stool | KI | 16 | 0 | \$250.00 | \$4,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$29,107.00 | \$0.00 | Room Total \$29,107.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 1a11 | Storage | | | | | | | |
| E027 | Storage Cabinet, 30w x 24d | Global | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$500.00 | \$0.00 | Room Total \$500.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|--------------|--------------|----------------|-------------|--------------------|---------------------|--------------------------------------|
| 1a16 | Chair Storage | | | | | | | |
| C007 | Stacking Chair Dolly | 9to5 Seating | 4 | 0 | \$150.00 | \$600.00 | \$0.00 | CT State Contract #15PSX0041 |
| U018 | 2-Man Scissor Lift | Genie | 1 | 0 | \$28,000.00 | \$28,000.00 | \$0.00 | CT State Contract #21PSX0163 |
| Z001 | Folding Athletic Chair Cart | Spec Seats | 0 | 1 | \$1,200.00 | \$0.00 | \$1,200.00 | Under \$10K - Chapter 173 10-287(B) |
| Subtotal | | | | | | \$28,600.00 | \$1,200.00 | Room Total \$29,800.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 1a18 | Auditorium | | | | | | | |
| K002 | Student Mobile Chair | KI | 2 | 0 | \$220.00 | \$440.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$440.00 | \$0.00 | Room Total \$440.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|-----------------|-------------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|-----------------|
| 1a19 | School Store | | | | | | | | |
| LL01 | Slatwall Shelves | ULINE | 0 | 1 | \$60.00 | \$0.00 | \$60.00 | Under \$10K - Chapter 173 10-287(B) | |
| LL02 | Shelf Brackets | ULINE | 0 | 2 | \$45.00 | \$0.00 | \$90.00 | Under \$10K - Chapter 173 10-287(B) | |
| LL03 | Peg Hooks | ULINE | 0 | 1 | \$50.00 | \$0.00 | \$50.00 | Under \$10K - Chapter 173 10-287(B) | |
| LL04 | 6-Ball Waterfall for Slatwall | ULINE | 0 | 1 | \$100.00 | \$0.00 | \$100.00 | Under \$10K - Chapter 173 10-287(B) | |
| Subtotal | | | | | | \$0.00 | \$300.00 | Room Total | \$300.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1a20 | Storage | | | | | | | |
| L003 | Open Metal Shelving, 18x36 | Safco Products | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #16PSX0190 |
| L004 | Open Metal Shelving, 18x48 | Safco Products | 3 | 0 | \$320.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$2,000.00 | \$0.00 | Room Total \$2,000.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|--------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1b00 | Trainer | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| X001 | Treatment Table 1 | Clinton Industries | 1 | 0 | \$1,000.00 | \$1,000.00 | \$0.00 | Under \$10K - Chapter 173 10-287(B) |
| X002 | Treatment Table 2 | Clinton Industries | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | Under \$10K - Chapter 173 10-287(B) |
| X003 | Taping Table | Clinton Industries | 1 | 0 | \$1,400.00 | \$1,400.00 | \$0.00 | Under \$10K - Chapter 173 10-287(B) |
| Subtotal | | | | | | \$4,790.00 | \$0.00 | Room Total \$4,790.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|--------------|--------------|----------------|-------------|--------------------|---------------------|--------------------------------------|
| 1b01 | Laundry | | | | | | | |
| M009 | PE Storage Rack System | Wenger | 1 | 0 | \$12,860.00 | \$12,860.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$12,860.00 | \$0.00 | Room Total \$12,860.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1b03 | Coaches | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #15PSX0041 |
| E016 | Mobile BF Pedestal, Artopex | Artopex | 1 | 0 | \$450.00 | \$450.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| K001 | Teacher Task Chair | KI | 4 | 0 | \$280.00 | \$1,120.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$2,995.00 | \$0.00 | Room Total \$2,995.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1b04 | Storage | | | | | | | |
| M002 | Music Posture Chair 2 | Wenger | 1 | 0 | \$140.00 | \$140.00 | \$0.00 | CT State Contract #16PSX0190 |
| M008 | Garment Rack | Wenger | 0 | 1 | \$1,340.00 | \$0.00 | \$1,340.00 | CT State Contract #16PSX0190 |
| M010 | Music Lab Workstation | Wenger | 1 | 0 | \$1,450.00 | \$1,450.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$1,590.00 | \$1,340.00 | Room Total \$2,930.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 1b05 | Practice | | | | | | | |
| M002 | Music Posture Chair 2 | Wenger | 4 | 0 | \$140.00 | \$560.00 | \$0.00 | CT State Contract #16PSX0190 |
| M004 | Music Stand | Wenger | 2 | 0 | \$105.00 | \$210.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$770.00 | \$0.00 | Room Total \$770.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|-----------------|--------------------------------------|------------------|--------------|----------------|-------------|--------------------|---------------------|------------------------------|--------------------|
| 1b07 | Vocal | | | | | | | | |
| M002 | Music Posture Chair 2 | Wenger | 53 | 0 | \$140.00 | \$7,420.00 | \$0.00 | CT State Contract #16PSX0190 | |
| M003 | Music Chair w/ Tablet | Wenger | 12 | 0 | \$285.00 | \$3,420.00 | \$0.00 | CT State Contract #16PSX0190 | |
| M014 | Choral Riser Staging System | Wenger | 0 | 1 | \$30,760.00 | \$0.00 | \$30,760.00 | CT State Contract #16PSX0190 | |
| M015 | Riser Front & Sides Enclosure Panels | Wenger | 0 | 1 | \$1,500.00 | \$0.00 | \$1,500.00 | CT State Contract #16PSX0190 | |
| M016 | Riser Back Enclosure Panels | Wenger | 0 | 1 | \$825.00 | \$0.00 | \$825.00 | CT State Contract #16PSX0190 | |
| M017 | Riser Ramp | Wenger | 0 | 1 | \$6,810.00 | \$0.00 | \$6,810.00 | CT State Contract #16PSX0190 | |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 | |
| Subtotal | | | | | | \$10,852.00 | \$39,895.00 | Room Total | \$50,747.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 1b12 | Locker/Dressing | | | | | | | |
| C003a | Stack Chair | 9to5 Seating | 2 | 0 | \$150.00 | \$300.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$300.00 | \$0.00 | Room Total \$300.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1b16 | PE Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 2 | 0 | \$385.00 | \$770.00 | \$0.00 | CT State Contract #15PSX0041 |
| C003a | Stack Chair | 9to5 Seating | 2 | 0 | \$150.00 | \$300.00 | \$0.00 | CT State Contract #15PSX0041 |
| E001 | Single Ped Desk, Type 1 | Artopex | 2 | 0 | \$620.00 | \$1,240.00 | \$0.00 | CT State Contract #15PSX0041 |
| E020 | Tall Bookcase 1 | Artopex | 1 | 0 | \$380.00 | \$380.00 | \$0.00 | CT State Contract #15PSX0041 |
| E029 | 4h Lateral File, Metal | Global | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E051 | Storage Cabinet | Global | 1 | 0 | \$410.00 | \$410.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$3,900.00 | \$0.00 | Room Total \$3,900.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1b19 | PE Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 2 | 0 | \$385.00 | \$770.00 | \$0.00 | CT State Contract #15PSX0041 |
| C003a | Stack Chair | 9to5 Seating | 2 | 0 | \$150.00 | \$300.00 | \$0.00 | CT State Contract #15PSX0041 |
| E001 | Single Ped Desk, Type 1 | Artopex | 2 | 0 | \$620.00 | \$1,240.00 | \$0.00 | CT State Contract #15PSX0041 |
| E020 | Tall Bookcase 1 | Artopex | 1 | 0 | \$380.00 | \$380.00 | \$0.00 | CT State Contract #15PSX0041 |
| E029 | 4h Lateral File, Metal | Global | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E051 | Storage Cabinet | Global | 1 | 0 | \$410.00 | \$410.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$3,900.00 | \$0.00 | Room Total \$3,900.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|-----------------|------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|-------------------|
| 1b24 | Gym | | | | | | | | |
| L012 | Folding Chairs | NPS | 0 | 2 | \$70.00 | \$0.00 | \$140.00 | CT State Contract #16PSX0190 | |
| Z002 | Folding Athletic Chair | Spec Seats | 0 | 36 | \$235.00 | \$0.00 | \$8,460.00 | Under \$10K - Chapter 173 10-287(B) | |
| Subtotal | | | | | | \$0.00 | \$8,600.00 | Room Total | \$8,600.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1b28 | PE Storage | | | | | | | |
| L003 | Open Metal Shelving, 18x36 | Safco Products | 8 | 0 | \$260.00 | \$2,080.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$2,080.00 | \$0.00 | Room Total \$2,080.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1c02 | Security | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 2 | 0 | \$385.00 | \$770.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 1 | 0 | \$260.00 | \$260.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003R | Desk System, Type 1R | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$4,490.00 | \$0.00 | Room Total \$4,490.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|-----------------|--------------------------|----------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|-------------------|
| 1c03 | Child Development | | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 | |
| G001 | Activity Area Rug | Lakeshore | 1 | 0 | \$680.00 | \$680.00 | \$0.00 | CT State Contract #16PSX0190 | |
| G002a | Bean Bag Chair, Blue | Lakeshore | 0 | 2 | \$110.00 | \$0.00 | \$220.00 | CT State Contract #16PSX0190 | |
| G002b | Bean Bag Chair, Red | Lakeshore | 0 | 1 | \$110.00 | \$0.00 | \$110.00 | CT State Contract #16PSX0190 | |
| G002c | Bean Bag Chair, Green | Lakeshore | 0 | 1 | \$110.00 | \$0.00 | \$110.00 | CT State Contract #16PSX0190 | |
| H001 | Dress Up Unit | Community Playthings | 1 | 0 | \$720.00 | \$720.00 | \$0.00 | CT State Contract #16PSX0190 | |
| H002 | Art Island | Community Playthings | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | CT State Contract #16PSX0190 | |
| H003 | Drying Rack | Community Playthings | 1 | 0 | \$770.00 | \$770.00 | \$0.00 | CT State Contract #16PSX0190 | |
| H004 | Coat Cubby Unit | Community Playthings | 1 | 0 | \$915.00 | \$915.00 | \$0.00 | CT State Contract #16PSX0190 | |
| H005 | Large Sand/Water Table | Community Playthings | 1 | 0 | \$680.00 | \$680.00 | \$0.00 | CT State Contract #16PSX0190 | |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 | |
| K022 | Reading Chair | ERG | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | CT State Contract #15PSX0041 | |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 | |
| Subtotal | | | | | | \$7,367.00 | \$440.00 | Room Total | \$7,807.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|------------------|--------------|----------------|-----------|--------------------|---------------------|--------------------------------------|
| 1c05 | Classroom | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$12,402.00 | \$0.00 | Room Total \$12,402.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|------------------|--------------|----------------|-----------|--------------------|---------------------|--------------------------------------|
| 1c06 | Fashion | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K004a | Student Mobile Stool | KI | 24 | 0 | \$250.00 | \$6,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| K008 | Work Table, 36x72 | KI | 6 | 0 | \$470.00 | \$2,820.00 | \$0.00 | CT State Contract #15PSX0041 |
| K010 | Mobile Tote Cabinet | KI | 6 | 0 | \$925.00 | \$5,550.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,072.00 | \$0.00 | Room Total \$16,072.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------|--------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1c12 | Faculty | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 10 | 0 | \$385.00 | \$3,850.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 6 | 0 | \$260.00 | \$1,560.00 | \$0.00 | CT State Contract #15PSX0041 |
| E013 | Benching Desk System, Type 1 | Kimball | 10 | 0 | \$1,550.00 | \$15,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| E017 | Mobile BF Pedestal, Kimball | Kimball | 10 | 0 | \$590.00 | \$5,900.00 | \$0.00 | CT State Contract #15PSX0041 |
| E019 | Low Bookcase | Kimball | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | CT State Contract #15PSX0041 |
| E038 | Rectangle Table, 36x60, type 2 | Kimball | 1 | 0 | \$655.00 | \$655.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$28,665.00 | \$0.00 | Room Total \$28,665.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1c13 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003R | Desk System, Type 1R | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,010.00 | \$0.00 | Room Total \$5,010.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1c14 | Learning Neighborhood | | | | | | | |
| B004a | Stack Chair 3-Leg, Dk Blue | V/S | 2 | 0 | \$115.00 | \$230.00 | \$0.00 | CT State Contract #16PSX0190 |
| S006 | Perch Stool | Steelcase | 6 | 0 | \$175.00 | \$1,050.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| S021 | Laptop Table | Steelcase/Turnstone | 2 | 0 | \$285.00 | \$570.00 | \$0.00 | CT State Contract #15PSX0041 |
| S023 | Occasional Table | Steelcase/Turnstone | 1 | 0 | \$620.00 | \$620.00 | \$0.00 | CT State Contract #15PSX0041 |
| S025 | Large Work Table | Steelcase | 1 | 0 | \$1,725.00 | \$1,725.00 | \$0.00 | CT State Contract #15PSX0041 |
| S036 | Simple Table, 30x48 | Steelcase | 1 | 0 | \$750.00 | \$750.00 | \$0.00 | CT State Contract #15PSX0041 |
| U017 | Trash/Recycle Receptacle | Rubbermaid | 0 | 1 | \$300.00 | \$0.00 | \$300.00 | CT State Contract #21PSX0163 |
| Subtotal | | | | | | \$6,245.00 | \$300.00 | Room Total \$6,545.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1c15 | SLP | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #15PSX0041 |
| E005L | Desk System, Type 3L | Artopex | 1 | 0 | \$2,600.00 | \$2,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018L | Multi Storage/Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E024 | 4h Vertical File | Global | 1 | 0 | \$365.00 | \$365.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,695.00 | \$0.00 | Room Total \$5,695.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1c16 | SP | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #15PSX0041 |
| E005R | Desk System, Type 3R | Artopex | 1 | 0 | \$2,600.00 | \$2,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E024 | 4h Vertical File | Global | 1 | 0 | \$365.00 | \$365.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,695.00 | \$0.00 | Room Total \$5,695.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 1c17 | Breakout | | | | | | | |
| B001a | Student Chair, Dk Blue | V/S | 2 | 0 | \$120.00 | \$240.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 2 | 0 | \$102.00 | \$204.00 | \$0.00 | CT State Contract #16PSX0190 |
| B013 | Rectangle Activity Table, 30x72 | V/S | 1 | 0 | \$540.00 | \$540.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$984.00 | \$0.00 | Room Total \$984.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|---------------------------------|----------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 1c18 | Life Skills | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| A003 | Student Sit to Stand Desk | Smith System | 4 | 0 | \$500.00 | \$2,000.00 | \$0.00 | CT State Contract #16PSX0190 |
| A004 | Student Desk | Smith System | 7 | 0 | \$250.00 | \$1,750.00 | \$0.00 | CT State Contract #16PSX0190 |
| A005 | ADA Student Desk | Smith System | 1 | 0 | \$550.00 | \$550.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 3 | 0 | \$102.00 | \$306.00 | \$0.00 | CT State Contract #16PSX0190 |
| B011 | Rectangle Activity Table, 30x48 | V/S | 1 | 0 | \$400.00 | \$400.00 | \$0.00 | CT State Contract #16PSX0190 |
| B012 | Rectangle Activity Table, 30x60 | V/S | 1 | 0 | \$460.00 | \$460.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| L011 | Mobile Whiteboard | Safco Products | 1 | 0 | \$415.00 | \$415.00 | \$0.00 | CT State Contract #16PSX0190 |
| N001 | Twin Bed Frame | ModuForm | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #16PSX0145 |
| N002 | Mattress, Twin | ModuForm | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0145 |
| P001 | Charging Bar | Paragon | 1 | 0 | \$1,170.00 | \$1,170.00 | \$0.00 | CT State Contract #16PSX0190 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|------------------|--------------|----------------|-----------|--------------------|---------------------|--------------------------------------|
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$11,973.00 | \$0.00 | Room Total \$11,973.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|---------------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 1c22 | ALC | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| A003 | Student Sit to Stand Desk | Smith System | 9 | 0 | \$500.00 | \$4,500.00 | \$0.00 | CT State Contract #16PSX0190 |
| A005 | ADA Student Desk | Smith System | 1 | 0 | \$550.00 | \$550.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 5 | 0 | \$120.00 | \$600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 5 | 0 | \$120.00 | \$600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B004a | Stack Chair 3-Leg, Dk Blue | V/S | 2 | 0 | \$115.00 | \$230.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B013 | Rectangle Activity Table, 30x72 | V/S | 1 | 0 | \$540.00 | \$540.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| P001 | Charging Bar | Paragon | 1 | 0 | \$1,170.00 | \$1,170.00 | \$0.00 | CT State Contract #16PSX0190 |
| S011 | Lounge Seat, Half Lounge | Steelcase/Turnstone | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| S012a | Lounge Screens, Campfire, Right | Steelcase/Turnstone | 2 | 0 | \$575.00 | \$1,150.00 | \$0.00 | CT State Contract #15PSX0041 |
| S021 | Laptop Table | Steelcase/Turnstone | 2 | 0 | \$285.00 | \$570.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|----------|---------------------|--------------|--------------|----------------|-----------------|-------------------|---------------------|-------------------|-------------|
| | | | | | Subtotal | \$14,420.00 | \$0.00 | Room Total | \$14,420.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|----------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1c23 | IT Office/Storage | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| E001 | Single Ped Desk, Type 1 | Artopex | 1 | 0 | \$620.00 | \$620.00 | \$0.00 | CT State Contract #15PSX0041 |
| K011 | Work Table/Cubby Storage | KI | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | CT State Contract #15PSX0041 |
| L001 | Open Metal Shelving, 12x36 | Safco Products | 7 | 0 | \$260.00 | \$1,820.00 | \$0.00 | CT State Contract #16PSX0190 |
| L002 | Open Metal Shelving, 12x48 | Safco Products | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #16PSX0190 |
| L003 | Open Metal Shelving, 18x36 | Safco Products | 2 | 0 | \$260.00 | \$520.00 | \$0.00 | CT State Contract #16PSX0190 |
| L007 | 6-shelf Packs, 6250 | Safco Products | 3 | 0 | \$175.00 | \$525.00 | \$0.00 | CT State Contract #16PSX0190 |
| L008 | 6-shelf Packs, 6251 | Safco Products | 1 | 0 | \$175.00 | \$175.00 | \$0.00 | CT State Contract #16PSX0190 |
| L009 | 6-shelf Packs, 6252 | Safco Products | 1 | 0 | \$175.00 | \$175.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$5,980.00 | \$0.00 | Room Total \$5,980.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|----------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1c24 | Central Storage | | | | | | | |
| L006 | Open Metal Shelving, 24x48 | Safco Products | 13 | 0 | \$350.00 | \$4,550.00 | \$0.00 | CT State Contract #16PSX0190 |
| U001 | Carpet Extractor | NSS | 1 | 0 | \$2,400.00 | \$2,400.00 | \$0.00 | CT State Contract #21PSX0163 |
| U002 | Carpet Machine | Eagle | 1 | 0 | \$4,100.00 | \$4,100.00 | \$0.00 | CT State Contract #21PSX0163 |
| Subtotal | | | | | | \$11,050.00 | \$0.00 | Room Total \$11,050.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1c26 | Huddle | | | | | | | |
| B009 | Freeform Table, Flip Top | V/S | 2 | 0 | \$775.00 | \$1,550.00 | \$0.00 | CT State Contract #16PSX0190 |
| K003a | Student Task Chair | KI | 8 | 0 | \$207.00 | \$1,656.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 4 | 0 | \$250.00 | \$1,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$4,206.00 | \$0.00 | Room Total \$4,206.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1c27 | Custodial Storage | | | | | | | |
| L006 | Open Metal Shelving, 24x48 | Safco Products | 6 | 0 | \$350.00 | \$2,100.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$2,100.00 | \$0.00 | Room Total \$2,100.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1c28 | Custodial Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C003a | Stack Chair | 9to5 Seating | 1 | 0 | \$150.00 | \$150.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003L | Desk System, Type 1L | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018L | Multi Storage/Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$3,995.00 | \$0.00 | Room Total \$3,995.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1c29 | Custodial Work | | | | | | | |
| C003a | Stack Chair | 9to5 Seating | 6 | 0 | \$150.00 | \$900.00 | \$0.00 | CT State Contract #15PSX0041 |
| E036 | Rectangle Table, 30x60, type 1 | Artopex | 1 | 0 | \$550.00 | \$550.00 | \$0.00 | CT State Contract #15PSX0041 |
| U003 | Wet/Dry Vac w/Tools & Front Squeegee | NSS | 2 | 0 | \$1,080.00 | \$2,160.00 | \$0.00 | CT State Contract #21PSX0163 |
| U004 | High Speed Floor Buffer | NSS | 1 | 0 | \$2,615.00 | \$2,615.00 | \$0.00 | CT State Contract #21PSX0163 |
| Subtotal | | | | | | \$6,225.00 | \$0.00 | Room Total \$6,225.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|----------------------------|----------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 1c31 | Receiving | | | | | | | |
| L006 | Open Metal Shelving, 24x48 | Safco Products | 4 | 0 | \$350.00 | \$1,400.00 | \$0.00 | CT State Contract #16PSX0190 |
| U005 | 44-Gal Trash Receptacle | Impact | 0 | 10 | \$115.00 | \$0.00 | \$1,150.00 | CT State Contract #21PSX0163 |
| U006 | Trash Dolly | Impact | 0 | 10 | \$50.00 | \$0.00 | \$500.00 | CT State Contract #21PSX0163 |
| U007 | Custodial Cart | Impact | 0 | 8 | \$400.00 | \$0.00 | \$3,200.00 | CT State Contract #21PSX0163 |
| U008 | Mop Bucket/Wringer Combo | Rubbermaid | 0 | 10 | \$200.00 | \$0.00 | \$2,000.00 | CT State Contract #21PSX0163 |
| U009 | Tilt Cart | Rubbermaid | 0 | 2 | \$760.00 | \$0.00 | \$1,520.00 | CT State Contract #21PSX0163 |
| U010 | 6' Step Ladder | Lynn | 0 | 6 | \$285.00 | \$0.00 | \$1,710.00 | CT State Contract #21PSX0163 |
| U011 | 8' Step Ladder | Lynn | 0 | 2 | \$375.00 | \$0.00 | \$750.00 | CT State Contract #21PSX0163 |
| U012 | 10' Step Ladder | Lynn | 0 | 1 | \$520.00 | \$0.00 | \$520.00 | CT State Contract #21PSX0163 |
| U013 | Backpack Vacuum | ProTeam | 0 | 3 | \$590.00 | \$0.00 | \$1,770.00 | CT State Contract #21PSX0163 |
| U014 | Floor Scrubber | NSS | 1 | 0 | \$2,850.00 | \$2,850.00 | \$0.00 | CT State Contract #21PSX0163 |
| U015 | Auto Floor Scrubber | NSS | 2 | 0 | \$9,300.00 | \$18,600.00 | \$0.00 | CT State Contract #21PSX0163 |
| U016 | All-in-One Cleaning System | KA/VAC | 2 | 0 | \$5,200.00 | \$10,400.00 | \$0.00 | CT State Contract #21PSX0163 |
| W001 | Snow Pusher 1 | LandPride | 0 | 1 | \$1,900.00 | \$0.00 | \$1,900.00 | CT State Contract #17PSX0118 |
| W002 | Snow Pusher 2 | LandPride | 0 | 2 | \$3,200.00 | \$0.00 | \$6,400.00 | CT State Contract #17PSX0118 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|----------|---------------------|--------------|--------------|----------------|-----------------|-------------------|---------------------|-------------------|-------------|
| | | | | | Subtotal | \$33,250.00 | \$21,420.00 | Room Total | \$54,670.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------|----------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1c36 | Event Center | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| C003a | Stack Chair | 9to5 Seating | 24 | 0 | \$150.00 | \$3,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| C005 | Stool, Counter Ht | 9to5 Seating | 16 | 0 | \$215.00 | \$3,440.00 | \$0.00 | CT State Contract #15PSX0041 |
| E034 | Dining Table, Flip Top 30x60 | Kimball | 6 | 0 | \$750.00 | \$4,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| L011 | Mobile Whiteboard | Safco Products | 1 | 0 | \$415.00 | \$415.00 | \$0.00 | CT State Contract #16PSX0190 |
| O007 | Café Folding Table, Adj | AmTab | 4 | 0 | \$1,120.00 | \$4,480.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$18,125.00 | \$0.00 | Room Total \$18,125.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|--------------------------------|----------------|--------------|----------------|-----------------|-------------------|---------------------|-------------------------------------|
| 1c38 | Kitchen | | | | | | | |
| KE01 | Food Pan, 5.3 qt | Cambro | 0 | 12 | \$25.00 | \$0.00 | \$300.00 | MHEC Contract #A01 |
| KE02 | Steam Table Pan, 9 qt, ss | Vollrath | 0 | 12 | \$40.00 | \$0.00 | \$480.00 | MHEC Contract #A01 |
| KE03 | Steam Table Pan, 14.2 qt, ss | Vollrath | 0 | 12 | \$50.00 | \$0.00 | \$600.00 | MHEC Contract #A01 |
| KE04 | Steam Table Pan, half size, ss | Vollrath | 0 | 6 | \$45.00 | \$0.00 | \$270.00 | MHEC Contract #A01 |
| KE05 | Pizza Cutter | Dexter Russell | 0 | 3 | \$30.00 | \$0.00 | \$90.00 | MHEC Contract #A01 |
| | | | | | Subtotal | \$0.00 | \$1,740.00 | Room Total \$1,740.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1c40 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 2 | 0 | \$385.00 | \$770.00 | \$0.00 | CT State Contract #15PSX0041 |
| E002 | Single Ped Desk, Type 2 | Artopex | 2 | 0 | \$620.00 | \$1,240.00 | \$0.00 | CT State Contract #15PSX0041 |
| E024 | 4h Vertical File | Global | 2 | 0 | \$365.00 | \$730.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$2,740.00 | \$0.00 | Room Total \$2,740.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|----------------------------|--------------|--------------|----------------|-----------------|-------------------|---------------------|--------------------------------------|
| 1d00 | Outdoor Dining | | | | | | | |
| B004a | Stack Chair 3-Leg, Dk Blue | V/S | 0 | 24 | \$115.00 | \$0.00 | \$2,760.00 | CT State Contract #16PSX0190 |
| OF01 | Outdoor Lounge Chair | TenJam | 0 | 8 | \$600.00 | \$0.00 | \$4,800.00 | CT State Contract #15PSX0041 |
| OF02 | Outdoor Side Table | TenJam | 0 | 4 | \$250.00 | \$0.00 | \$1,000.00 | CT State Contract #15PSX0041 |
| OF03 | Square Stacking Table | Via Seating | 0 | 4 | \$495.00 | \$0.00 | \$1,980.00 | CT State Contract #15PSX0041 |
| OF04 | Rectangle Stacking Table | Via Seating | 0 | 2 | \$585.00 | \$0.00 | \$1,170.00 | CT State Contract #15PSX0041 |
| OF05 | Picnic Table | Via Seating | 0 | 2 | \$3,000.00 | \$0.00 | \$6,000.00 | CT State Contract #15PSX0041 |
| OF06 | Table Umbrella | Via Seating | 0 | 2 | \$1,530.00 | \$0.00 | \$3,060.00 | CT State Contract #15PSX0041 |
| OFA01 | Adirondack Chair | LOLL Design | 0 | 4 | \$640.00 | \$0.00 | \$2,560.00 | MHEC Contract #C07 |
| | | | | | Subtotal | \$0.00 | \$23,330.00 | Room Total \$23,330.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|--------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d01 | Physics | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 24 | 0 | \$200.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| J005 | Science Table | Diversified Spaces | 6 | 0 | \$1,530.00 | \$9,180.00 | \$0.00 | CT State Contract #16PSX0190 |
| J006 | Science Table, w/ accessories | Diversified Spaces | 6 | 0 | \$1,920.00 | \$11,520.00 | \$0.00 | CT State Contract #16PSX0190 |
| J010 | Mobile Demo Station | Hann Mfg | 1 | 0 | \$1,875.00 | \$1,875.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$28,857.00 | \$0.00 | Room Total \$28,857.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|--------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d03 | Physics | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 24 | 0 | \$200.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| J005 | Science Table | Diversified Spaces | 6 | 0 | \$1,530.00 | \$9,180.00 | \$0.00 | CT State Contract #16PSX0190 |
| J006 | Science Table, w/ accessories | Diversified Spaces | 6 | 0 | \$1,920.00 | \$11,520.00 | \$0.00 | CT State Contract #16PSX0190 |
| J010 | Mobile Demo Station | Hann Mfg | 1 | 0 | \$1,875.00 | \$1,875.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$28,857.00 | \$0.00 | Room Total \$28,857.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------------|--------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d04 | Faculty | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 7 | 0 | \$385.00 | \$2,695.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E015 | Benching Desk System, Type 3 | Kimball | 7 | 0 | \$1,430.00 | \$10,010.00 | \$0.00 | CT State Contract #15PSX0041 |
| E017 | Mobile BF Pedestal, Kimball | Kimball | 7 | 0 | \$590.00 | \$4,130.00 | \$0.00 | CT State Contract #15PSX0041 |
| E021 | Tall Bookcase 2 | Kimball | 1 | 0 | \$535.00 | \$535.00 | \$0.00 | CT State Contract #15PSX0041 |
| E032 | Table, 42" Square | Kimball | 1 | 0 | \$715.00 | \$715.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$18,865.00 | \$0.00 | Room Total \$18,865.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d06 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003L | Desk System, Type 1L | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018L | Multi Storage/Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,010.00 | \$0.00 | Room Total \$5,010.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d07 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d08 | Support | | | | | | | |
| B001a | Student Chair, Dk Blue | V/S | 2 | 0 | \$120.00 | \$240.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 2 | 0 | \$120.00 | \$240.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005b | Student Stool, Lt Blue | V/S | 3 | 0 | \$102.00 | \$306.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 4 | 0 | \$300.00 | \$1,200.00 | \$0.00 | CT State Contract #16PSX0190 |
| B011 | Rectangle Activity Table, 30x48 | V/S | 1 | 0 | \$400.00 | \$400.00 | \$0.00 | CT State Contract #16PSX0190 |
| K009 | Mobile Storage Cabinet | KI | 1 | 0 | \$1,000.00 | \$1,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$3,398.00 | \$0.00 | Room Total \$3,398.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1d09 | SRO | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 1 | 0 | \$260.00 | \$260.00 | \$0.00 | CT State Contract #15PSX0041 |
| E002 | Single Ped Desk, Type 2 | Artopex | 1 | 0 | \$620.00 | \$620.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$2,065.00 | \$0.00 | Room Total \$2,065.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d11 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d12 | Classroom | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1d13 | Huddle | | | | | | | |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| K003a | Student Task Chair | KI | 4 | 0 | \$207.00 | \$828.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$2,103.00 | \$0.00 | Room Total \$2,103.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|-----------------|------------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|------------------------------|--------------------|
| 1d14 | Learning Neighborhood | | | | | | | | |
| A008 | Rectangle Work Table, 36x72 | Smith System | 1 | 0 | \$1,225.00 | \$1,225.00 | \$0.00 | CT State Contract #16PSX0190 | |
| B004a | Stack Chair 3-Leg, Dk Blue | V/S | 4 | 0 | \$115.00 | \$460.00 | \$0.00 | CT State Contract #16PSX0190 | |
| B010 | Freeform Standing Table | V/S | 1 | 0 | \$735.00 | \$735.00 | \$0.00 | CT State Contract #16PSX0190 | |
| K016a | Booth Bench | KI | 4 | 0 | \$1,075.00 | \$4,300.00 | \$0.00 | CT State Contract #15PSX0041 | |
| K017 | Booth Table, 30x44 | KI | 2 | 0 | \$480.00 | \$960.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S005 | Bar Stool | Steelcase/Coalesse | 3 | 0 | \$460.00 | \$1,380.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S006 | Perch Stool | Steelcase | 4 | 0 | \$175.00 | \$700.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S007 | Student Rocker Stool | Steelcase | 3 | 0 | \$250.00 | \$750.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S008 | Round Ottoman | Steelcase/Turnstone | 4 | 0 | \$400.00 | \$1,600.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S009 | Straight Bench | Steelcase/Turnstone | 1 | 0 | \$475.00 | \$475.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S021 | Laptop Table | Steelcase/Turnstone | 3 | 0 | \$285.00 | \$855.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S023 | Occasional Table | Steelcase/Turnstone | 1 | 0 | \$620.00 | \$620.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S026 | Table, 30" Round, High Top | Steelcase | 1 | 0 | \$420.00 | \$420.00 | \$0.00 | CT State Contract #15PSX0041 | |
| U017 | Trash/Recycle Receptacle | Rubbermaid | 0 | 1 | \$300.00 | \$0.00 | \$300.00 | CT State Contract #21PSX0163 | |
| Subtotal | | | | | | \$14,480.00 | \$300.00 | Room Total | \$14,780.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d15 | Robotics | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| A010 | Mobile Closed Storage | Fleetwood | 1 | 0 | \$1,850.00 | \$1,850.00 | \$0.00 | CT State Contract #16PSX0190 |
| B018 | Parts Storage Cabinet | V/S | 1 | 0 | \$1,800.00 | \$1,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K004a | Student Mobile Stool | KI | 20 | 0 | \$250.00 | \$5,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| K007 | Student Work Table, Mobile | KI | 10 | 0 | \$1,600.00 | \$16,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| K018 | High Top Table, 30x54 | KI | 1 | 0 | \$820.00 | \$820.00 | \$0.00 | CT State Contract #15PSX0041 |
| S006 | Perch Stool | Steelcase | 4 | 0 | \$175.00 | \$700.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$27,872.00 | \$0.00 | Room Total \$27,872.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------|------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d16 | Design Lab | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B014 | Rectangle Activity Table, 36x63 | V/S | 1 | 0 | \$615.00 | \$615.00 | \$0.00 | CT State Contract #16PSX0190 |
| B015 | Rectangle Activity Table, 36x78 | V/S | 1 | 0 | \$675.00 | \$675.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K003a | Student Task Chair | KI | 20 | 0 | \$207.00 | \$4,140.00 | \$0.00 | CT State Contract #15PSX0041 |
| R004a | Computer Station, Type 4 | Global | 18 | 0 | \$1,100.00 | \$19,800.00 | \$0.00 | CT State Contract #15PSX0041 |
| R004b | Computer Stations, Type 5 | Global | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| R005 | Monitor Arms, Single | Global | 20 | 0 | \$180.00 | \$3,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| R008 | CPU Holder | Global | 20 | 0 | \$110.00 | \$2,200.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$36,315.00 | \$0.00 | Room Total \$36,315.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1d17 | Storage | | | | | | | |
| L006 | Open Metal Shelving, 24x48 | Safco Products | 3 | 0 | \$350.00 | \$1,050.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$1,050.00 | \$0.00 | Room Total \$1,050.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d21 | Lockers | | | | | | | |
| C006 | Stool, Bar Ht | 9to5 Seating | 2 | 0 | \$225.00 | \$450.00 | \$0.00 | CT State Contract #15PSX0041 |
| E048 | Bench - 78" | Kimball | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | CT State Contract #15PSX0041 |
| S026 | Table, 30" Round, High Top | Steelcase | 1 | 0 | \$420.00 | \$420.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$2,070.00 | \$0.00 | Room Total \$2,070.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|-------------------------------------|--------------|--------------|----------------|-------------|-------------------|---------------------|------------------------------|
| 1d25 | Dining Commons | | | | | | | |
| C003a | Stack Chair | 9to5 Seating | 124 | 0 | \$150.00 | \$18,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| C005 | Stool, Counter Ht | 9to5 Seating | 36 | 0 | \$215.00 | \$7,740.00 | \$0.00 | CT State Contract #15PSX0041 |
| C006 | Stool, Bar Ht | 9to5 Seating | 42 | 0 | \$225.00 | \$9,450.00 | \$0.00 | CT State Contract #15PSX0041 |
| O001 | Stool, 18" | AmTab | 3 | 0 | \$685.00 | \$2,055.00 | \$0.00 | CT State Contract #16PSX0190 |
| O002 | Stool, 30" | AmTab | 18 | 0 | \$790.00 | \$14,220.00 | \$0.00 | CT State Contract #16PSX0190 |
| O003 | Mobile Booth System | AmTab | 4 | 0 | \$6,460.00 | \$25,840.00 | \$0.00 | CT State Contract #16PSX0190 |
| O004 | Elliptical Folding Table | AmTab | 3 | 0 | \$1,610.00 | \$4,830.00 | \$0.00 | CT State Contract #16PSX0190 |
| O005 | Oval Folding Table | AmTab | 5 | 0 | \$1,080.00 | \$5,400.00 | \$0.00 | CT State Contract #16PSX0190 |
| O006 | Round Folding Table | AmTab | 6 | 0 | \$1,370.00 | \$8,220.00 | \$0.00 | CT State Contract #16PSX0190 |
| O007 | Café Folding Table, Adj | AmTab | 16 | 0 | \$1,120.00 | \$17,920.00 | \$0.00 | CT State Contract #16PSX0190 |
| O008 | Café Bar Table - 30"h | AmTab | 1 | 0 | \$2,085.00 | \$2,085.00 | \$0.00 | CT State Contract #16PSX0190 |
| O009 | Café Bar Table - 42"h | AmTab | 5 | 0 | \$2,240.00 | \$11,200.00 | \$0.00 | CT State Contract #16PSX0190 |
| O010 | Café Bar Table - 42"h With Power | AmTab | 2 | 0 | \$2,700.00 | \$5,400.00 | \$0.00 | CT State Contract #16PSX0190 |
| O011 | Café Bar Table - 42"h Double | AmTab | 2 | 0 | \$2,230.00 | \$4,460.00 | \$0.00 | CT State Contract #16PSX0190 |
| O012 | Interior Wall Mounted Artwork | AmTab | 0 | 1 | \$19,000.00 | \$0.00 | \$19,000.00 | CT State Contract #16PSX0190 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|--------------|--------------|----------------|-----------|---------------------|---------------------|---------------------------------------|
| U017 | Trash/Recycle Receptacle | Rubbermaid | 0 | 4 | \$300.00 | \$0.00 | \$1,200.00 | CT State Contract #21PSX0163 |
| Subtotal | | | | | | \$137,420.00 | \$20,200.00 | Room Total \$157,620.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------|--------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d26 | Reception Office | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 5 | 0 | \$260.00 | \$1,300.00 | \$0.00 | CT State Contract #15PSX0041 |
| C006 | Stool, Bar Ht | 9to5 Seating | 4 | 0 | \$225.00 | \$900.00 | \$0.00 | CT State Contract #15PSX0041 |
| E007 | Desk System, Type 5 | Artopex | 1 | 0 | \$7,000.00 | \$7,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| E020 | Tall Bookcase 1 | Artopex | 2 | 0 | \$380.00 | \$760.00 | \$0.00 | CT State Contract #15PSX0041 |
| E030 | Table, Round High Top | Artopex | 1 | 0 | \$370.00 | \$370.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 2 | 0 | \$505.00 | \$1,010.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$11,340.00 | \$0.00 | Room Total \$11,340.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d27 | Social Worker | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E004R | Desk System, Type 2R | Artopex | 1 | 0 | \$2,600.00 | \$2,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,070.00 | \$0.00 | Room Total \$5,070.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 1d28 | Career Center | | | | | | | |
| C004a | Stack Chair, Mobile | 9to5 Seating | 12 | 0 | \$230.00 | \$2,760.00 | \$0.00 | CT State Contract #15PSX0041 |
| E034 | Dining Table, Flip Top 30x60 | Kimball | 3 | 0 | \$750.00 | \$2,250.00 | \$0.00 | CT State Contract #15PSX0041 |
| K013a | Lounge Chair, Sway 1 | KI | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| K014a | Ottoman, Sway 1 | KI | 1 | 0 | \$700.00 | \$700.00 | \$0.00 | CT State Contract #15PSX0041 |
| K015 | Small Table, Sway | KI | 1 | 0 | \$970.00 | \$970.00 | \$0.00 | CT State Contract #15PSX0041 |
| L011 | Mobile Whiteboard | Safco Products | 2 | 0 | \$415.00 | \$830.00 | \$0.00 | CT State Contract #16PSX0190 |
| S007 | Student Rocker Stool | Steelcase | 3 | 0 | \$250.00 | \$750.00 | \$0.00 | CT State Contract #15PSX0041 |
| S023 | Occasional Table | Steelcase/Turnstone | 1 | 0 | \$620.00 | \$620.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$11,280.00 | \$0.00 | Room Total \$11,280.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d29 | Counselor | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E004R | Desk System, Type 2R | Artopex | 1 | 0 | \$2,600.00 | \$2,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,070.00 | \$0.00 | Room Total \$5,070.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d31 | Counselor | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E004R | Desk System, Type 2R | Artopex | 1 | 0 | \$2,600.00 | \$2,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,070.00 | \$0.00 | Room Total \$5,070.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d32 | Counselor | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E004R | Desk System, Type 2R | Artopex | 1 | 0 | \$2,600.00 | \$2,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,070.00 | \$0.00 | Room Total \$5,070.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d33 | Chair Office | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 5 | 0 | \$260.00 | \$1,300.00 | \$0.00 | CT State Contract #15PSX0041 |
| E006 | Desk System, Type 4 | Artopex | 1 | 0 | \$2,500.00 | \$2,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E020 | Tall Bookcase 1 | Artopex | 1 | 0 | \$380.00 | \$380.00 | \$0.00 | CT State Contract #15PSX0041 |
| E037 | Rectangle Table, 36x60, type 1 | Artopex | 1 | 0 | \$430.00 | \$430.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,915.00 | \$0.00 | Room Total \$5,915.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 1d34 | Passage | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 2 | 0 | \$260.00 | \$520.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$520.00 | \$0.00 | Room Total \$520.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 1d35 | Workroom/Records | | | | | | | |
| C003a | Stack Chair | 9to5 Seating | 5 | 0 | \$150.00 | \$750.00 | \$0.00 | CT State Contract #15PSX0041 |
| E040 | Rectangle Table, 36x72 | Artopex | 1 | 0 | \$750.00 | \$750.00 | \$0.00 | CT State Contract #15PSX0041 |
| E053 | 5h Lateral File, Metal | Global | 8 | 0 | \$950.00 | \$7,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$9,100.00 | \$0.00 | Room Total \$9,100.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d36 | Counselor | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E004R | Desk System, Type 2R | Artopex | 1 | 0 | \$2,600.00 | \$2,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,070.00 | \$0.00 | Room Total \$5,070.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 1d37 | Conference Room | | | | | | | |
| C002a | Conference Chairs | 9to5 Seating | 12 | 0 | \$260.00 | \$3,120.00 | \$0.00 | CT State Contract #15PSX0041 |
| E026 | Credenza | Artopex | 1 | 0 | \$640.00 | \$640.00 | \$0.00 | CT State Contract #15PSX0041 |
| E044 | Conference Table, 48x144 | Artopex | 1 | 0 | \$1,650.00 | \$1,650.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,410.00 | \$0.00 | Room Total \$5,410.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2a04 | Control | | | | | | | |
| E051 | Storage Cabinet | Global | 4 | 0 | \$410.00 | \$1,640.00 | \$0.00 | CT State Contract #15PSX0041 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| L003 | Open Metal Shelving, 18x36 | Safco Products | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$3,240.00 | \$0.00 | Room Total \$3,240.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2a06 | Workroom | | | | | | | |
| E020 | Tall Bookcase 1 | Artopex | 5 | 0 | \$380.00 | \$1,900.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$1,900.00 | \$0.00 | Room Total \$1,900.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------------|--------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2b02 | Commons Balcony | | | | | | | |
| E048 | Bench - 78" | Kimball | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | CT State Contract #15PSX0041 |
| S014 | Lounge Seat, 2-Seat Bench | Steelcase/Coalesse | 3 | 0 | \$1,850.00 | \$5,550.00 | \$0.00 | CT State Contract #15PSX0041 |
| S015 | Lounge 2-Seat 60 deg wedge, inside | Steelcase/Coalesse | 2 | 0 | \$2,000.00 | \$4,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S016 | Lounge 2-Seat 60 deg wedge, outside | Steelcase/Coalesse | 1 | 0 | \$2,000.00 | \$2,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S017 | Lounge 1-Seat 30 deg wedge, inside | Steelcase/Coalesse | 1 | 0 | \$1,100.00 | \$1,100.00 | \$0.00 | CT State Contract #15PSX0041 |
| S018 | Lounge 1-Seat 30 deg wedge, outside | Steelcase/Coalesse | 1 | 0 | \$1,100.00 | \$1,100.00 | \$0.00 | CT State Contract #15PSX0041 |
| S027 | 36" Round Table, Lounge Height | Steelcase | 2 | 0 | \$550.00 | \$1,100.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$16,050.00 | \$0.00 | Room Total \$16,050.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2b03 | Athletic Director | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003L | Desk System, Type 1L | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003R | Desk System, Type 1R | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018L | Multi Storage/Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E020 | Tall Bookcase 1 | Artopex | 1 | 0 | \$380.00 | \$380.00 | \$0.00 | CT State Contract #15PSX0041 |
| E029 | 4h Lateral File, Metal | Global | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 2 | 0 | \$505.00 | \$1,010.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$9,735.00 | \$0.00 | Room Total \$9,735.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 2b07 | Gym Mezzanine | | | | | | | |
| L012 | Folding Chairs | NPS | 12 | 0 | \$70.00 | \$840.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$840.00 | \$0.00 | Room Total \$840.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|-----------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 2b08 | Wellness | | | | | | | |
| T001 | Treadmill | Matrix | 0 | 4 | \$4,100.00 | \$0.00 | \$16,400.00 | CT State Contract #18PSX0320 |
| T002 | Elliptical | Matrix | 0 | 4 | \$3,500.00 | \$0.00 | \$14,000.00 | CT State Contract #18PSX0320 |
| T003 | Upright Cycle Bike | Matrix | 0 | 2 | \$2,200.00 | \$0.00 | \$4,400.00 | CT State Contract #18PSX0320 |
| T004 | Recumbent Bike | Matrix | 0 | 2 | \$2,500.00 | \$0.00 | \$5,000.00 | CT State Contract #18PSX0320 |
| T005 | Indoor Cycle Bike | Matrix | 0 | 5 | \$2,000.00 | \$0.00 | \$10,000.00 | CT State Contract #18PSX0320 |
| T006 | 18" Storage | Matrix | 0 | 1 | \$4,000.00 | \$0.00 | \$4,000.00 | CT State Contract #18PSX0320 |
| T007 | Functional Trainer Handle Package | Matrix | 0 | 1 | \$400.00 | \$0.00 | \$400.00 | CT State Contract #18PSX0320 |
| T008 | Chest Press | Matrix | 0 | 1 | \$2,500.00 | \$0.00 | \$2,500.00 | CT State Contract #18PSX0320 |
| T009 | Seated Leg Curl | Matrix | 0 | 1 | \$2,000.00 | \$0.00 | \$2,000.00 | CT State Contract #18PSX0320 |
| T010 | Leg Extension | Matrix | 0 | 1 | \$2,100.00 | \$0.00 | \$2,100.00 | CT State Contract #18PSX0320 |
| T011 | Shoulder Press | Matrix | 0 | 1 | \$2,200.00 | \$0.00 | \$2,200.00 | CT State Contract #18PSX0320 |
| T012 | Seated Tricep | Matrix | 0 | 1 | \$1,800.00 | \$0.00 | \$1,800.00 | CT State Contract #18PSX0320 |
| T013 | Seated Row | Matrix | 0 | 1 | \$2,100.00 | \$0.00 | \$2,100.00 | CT State Contract #18PSX0320 |
| T014 | Bicep Stack | Matrix | 0 | 1 | \$1,800.00 | \$0.00 | \$1,800.00 | CT State Contract #18PSX0320 |
| T015 | Abdominal Stack | Matrix | 0 | 1 | \$1,600.00 | \$0.00 | \$1,600.00 | CT State Contract #18PSX0320 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|--------------|--------------|----------------|-------------|-------------------|---------------------|--------------------------------------|
| T016 | Back Extension Stack | Matrix | 0 | 1 | \$1,900.00 | \$0.00 | \$1,900.00 | CT State Contract #18PSX0320 |
| T017 | Leg Press Heavy Stack | Matrix | 0 | 1 | \$1,900.00 | \$0.00 | \$1,900.00 | CT State Contract #18PSX0320 |
| T018 | 4-Stack Connection Kit | Matrix | 0 | 1 | \$250.00 | \$0.00 | \$250.00 | CT State Contract #18PSX0320 |
| T019 | Adjustable Pulley | Matrix | 0 | 1 | \$1,600.00 | \$0.00 | \$1,600.00 | CT State Contract #18PSX0320 |
| T020 | Lat Pulldown | Matrix | 0 | 1 | \$1,700.00 | \$0.00 | \$1,700.00 | CT State Contract #18PSX0320 |
| T021 | Triceps Pressdown | Matrix | 0 | 1 | \$1,200.00 | \$0.00 | \$1,200.00 | CT State Contract #18PSX0320 |
| T022 | Seated Low Row | Matrix | 0 | 1 | \$1,800.00 | \$0.00 | \$1,800.00 | CT State Contract #18PSX0320 |
| T023 | Delivery, Freight & Install | Matrix | 0 | 1 | \$12,000.00 | \$0.00 | \$12,000.00 | CT State Contract #18PSX0320 |
| Subtotal | | | | | | \$0.00 | \$92,650.00 | Room Total \$92,650.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|---|------------------|--------------|----------------|-----------|-------------------|---------------------|------------------------------|
| 2b09 | OT/PT | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 2 | 0 | \$120.00 | \$240.00 | \$0.00 | CT State Contract #16PSX0190 |
| B002 | Student Chair w/ Arms | V/S | 2 | 0 | \$245.00 | \$490.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 2 | 0 | \$102.00 | \$204.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| G002a | Bean Bag Chair, Blue | Lakeshore | 0 | 2 | \$110.00 | \$0.00 | \$220.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| V002 | Exercise Tube with Handles, Lightweight | School Specialty | 0 | 1 | \$25.00 | \$0.00 | \$25.00 | CT State Contract #17PSX0012 |
| V003 | Exercise Tube with Handles, Medium | School Specialty | 0 | 1 | \$25.00 | \$0.00 | \$25.00 | CT State Contract #17PSX0012 |
| V004 | Exercise Tube with Handles, Heavyweight | School Specialty | 0 | 1 | \$25.00 | \$0.00 | \$25.00 | CT State Contract #17PSX0012 |
| V005 | Hook and Loop Sticky Back Tape Roll | School Specialty | 0 | 1 | \$50.00 | \$0.00 | \$50.00 | CT State Contract #17PSX0012 |
| V006 | Multi-Trainer Ball | School Specialty | 0 | 2 | \$35.00 | \$0.00 | \$70.00 | CT State Contract #17PSX0012 |
| V007 | Ball Cart Storage | School Specialty | 1 | 0 | \$150.00 | \$150.00 | \$0.00 | CT State Contract #17PSX0012 |
| V008 | Balance Trainer | School Specialty | 0 | 1 | \$280.00 | \$0.00 | \$280.00 | CT State Contract #17PSX0012 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|----------|----------------------------------|-------------------------------|--------------|----------------|-----------|-------------------|---------------------|------------------------------|
| V009 | Yoga Mat | School Specialty | 0 | 4 | \$35.00 | \$0.00 | \$140.00 | CT State Contract #17PSX0012 |
| V010 | Education Bundle Visual Schedule | School Specialty | 0 | 1 | \$70.00 | \$0.00 | \$70.00 | CT State Contract #17PSX0012 |
| V011 | Basketball | School Specialty: Sportime | 0 | 1 | \$30.00 | \$0.00 | \$30.00 | CT State Contract #17PSX0012 |
| V012 | Tennis Trainer Balls | School Specialty: Sportime | 0 | 1 | \$30.00 | \$0.00 | \$30.00 | CT State Contract #17PSX0012 |
| V013 | Soccer Ball | School Specialty: Sportime | 0 | 1 | \$15.00 | \$0.00 | \$15.00 | CT State Contract #17PSX0012 |
| V014 | Football | School Specialty: Sportime | 0 | 1 | \$30.00 | \$0.00 | \$30.00 | CT State Contract #17PSX0012 |
| V015 | Weighted Blanket, Large | School Specialty: Abilitation | 0 | 1 | \$200.00 | \$0.00 | \$200.00 | CT State Contract #17PSX0012 |
| V016 | Weighted Blanket, Medium | School Specialty: Abilitation | 0 | 1 | \$180.00 | \$0.00 | \$180.00 | CT State Contract #17PSX0012 |
| XX01 | Activity & Art Supply Cart | S & S Worldwide | 1 | 0 | \$350.00 | \$350.00 | \$0.00 | CT State Contract #17PSX0012 |
| XX02 | Utility Cart | S & S Worldwide | 1 | 0 | \$200.00 | \$200.00 | \$0.00 | CT State Contract #17PSX0012 |
| XX03 | Dumbbells with Floor Rack | S & S Worldwide | 0 | 1 | \$200.00 | \$0.00 | \$200.00 | CT State Contract #17PSX0012 |
| XX04 | Resistance Bands - Lightweight | S & S Worldwide | 0 | 1 | \$125.00 | \$0.00 | \$125.00 | CT State Contract #17PSX0012 |
| XX05 | Resistance Bands - Medium | S & S Worldwide | 0 | 1 | \$150.00 | \$0.00 | \$150.00 | CT State Contract #17PSX0012 |
| XX06 | Resistance Bands - Light | S & S Worldwide | 0 | 1 | \$160.00 | \$0.00 | \$160.00 | CT State Contract #17PSX0012 |
| XX07 | Tubs - 6 Qt | S & S Worldwide | 0 | 10 | \$10.00 | \$0.00 | \$100.00 | CT State Contract #17PSX0012 |
| XX08 | Tubs - 15 Qt | S & S Worldwide | 0 | 10 | \$15.00 | \$0.00 | \$150.00 | CT State Contract #17PSX0012 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------------|-----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| XX09 | Tubs - 27 Qt | S & S Worldwide | 0 | 6 | \$25.00 | \$0.00 | \$150.00 | CT State Contract #17PSX0012 |
| XY01 | Nested Foot Stools, set of 4 | River's Edge | 0 | 1 | \$300.00 | \$0.00 | \$300.00 | Under \$10K - Chapter 173 10-287(B) |
| XY02 | Tennis Ball Dartboard Game | Franklin Sports | 0 | 1 | \$40.00 | \$0.00 | \$40.00 | Under \$10K - Chapter 173 10-287(B) |
| Subtotal | | | | | | \$3,611.00 | \$2,765.00 | Room Total \$6,376.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|-------------------------------|----------------|--------------|----------------|-----------------|-------------------|---------------------|-------------------------------------|
| 2b11 | Athletic Storage | | | | | | | |
| L003 | Open Metal Shelving, 18x36 | Safco Products | 5 | 0 | \$260.00 | \$1,300.00 | \$0.00 | CT State Contract #16PSX0190 |
| | | | | | Subtotal | \$1,300.00 | \$0.00 | Room Total \$1,300.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------|------------------|--------------|----------------|-----------|--------------------|---------------------|--------------------------------------|
| 2b15 | Health CR | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 30 | 0 | \$200.00 | \$6,000.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| S032 | Mobile Table, 24x 60 adj height | Steelcase | 15 | 0 | \$740.00 | \$11,100.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$18,802.00 | \$0.00 | Room Total \$18,802.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 2c01 | Lockers | | | | | | | |
| C006 | Stool, Bar Ht | 9to5 Seating | 2 | 0 | \$225.00 | \$450.00 | \$0.00 | CT State Contract #15PSX0041 |
| S026 | Table, 30" Round, High Top | Steelcase | 1 | 0 | \$420.00 | \$420.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$870.00 | \$0.00 | Room Total \$870.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2c02 | Classroom | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2c03 | Classroom | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2c04 | Classroom | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2c07 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003R | Desk System, Type 1R | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,010.00 | \$0.00 | Room Total \$5,010.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------|--------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2c08 | Faculty | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 14 | 0 | \$385.00 | \$5,390.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 6 | 0 | \$260.00 | \$1,560.00 | \$0.00 | CT State Contract #15PSX0041 |
| E014 | Benching Desk System, Type 2 | Kimball | 14 | 0 | \$1,550.00 | \$21,700.00 | \$0.00 | CT State Contract #15PSX0041 |
| E017 | Mobile BF Pedestal, Kimball | Kimball | 14 | 0 | \$590.00 | \$8,260.00 | \$0.00 | CT State Contract #15PSX0041 |
| E021 | Tall Bookcase 2 | Kimball | 1 | 0 | \$535.00 | \$535.00 | \$0.00 | CT State Contract #15PSX0041 |
| E038 | Rectangle Table, 36x60, type 2 | Kimball | 1 | 0 | \$655.00 | \$655.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$38,100.00 | \$0.00 | Room Total \$38,100.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|-----------------|------------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|-------------------|
| 2c12 | Learning Neighborhood | | | | | | | | |
| E045 | Mobile Table, Seated Ht | Kimball | 1 | 0 | \$1,475.00 | \$1,475.00 | \$0.00 | CT State Contract #15PSX0041 | |
| E046 | Mobile Table, Standing Ht | Kimball | 1 | 0 | \$1,675.00 | \$1,675.00 | \$0.00 | CT State Contract #15PSX0041 | |
| E047 | Bench - 66" | Kimball | 2 | 0 | \$1,075.00 | \$2,150.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S006 | Perch Stool | Steelcase | 4 | 0 | \$175.00 | \$700.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S021 | Laptop Table | Steelcase/Turnstone | 2 | 0 | \$285.00 | \$570.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S023 | Occasional Table | Steelcase/Turnstone | 2 | 0 | \$620.00 | \$1,240.00 | \$0.00 | CT State Contract #15PSX0041 | |
| U017 | Trash/Recycle Receptacle | Rubbermaid | 0 | 1 | \$300.00 | \$0.00 | \$300.00 | CT State Contract #21PSX0163 | |
| Subtotal | | | | | | \$9,110.00 | \$300.00 | Room Total | \$9,410.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|-----------------|---------------------------------------|------------------|--------------|----------------|------------|--------------------|---------------------|------------------------------|--------------------|
| 2c13 | Language Lab | | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 | |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 | |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 | |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 | |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 | |
| K003a | Student Task Chair | KI | 26 | 0 | \$207.00 | \$5,382.00 | \$0.00 | CT State Contract #15PSX0041 | |
| R001a | Computer Station, w/ Dividers | Global | 24 | 0 | \$1,550.00 | \$37,200.00 | \$0.00 | CT State Contract #15PSX0041 | |
| R001b | Computer Station, w/ Dividers, ADA | Global | 2 | 0 | \$1,700.00 | \$3,400.00 | \$0.00 | CT State Contract #15PSX0041 | |
| R005 | Monitor Arms, Single | Global | 0 | 26 | \$180.00 | \$0.00 | \$4,680.00 | CT State Contract #15PSX0041 | |
| R008 | CPU Holder | Global | 26 | 0 | \$110.00 | \$2,860.00 | \$0.00 | CT State Contract #15PSX0041 | |
| S037 | Headphone Hook | Steelcase | 26 | 0 | \$20.00 | \$520.00 | \$0.00 | CT State Contract #15PSX0041 | |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 | |
| Subtotal | | | | | | \$52,247.00 | \$4,680.00 | Room Total | \$56,927.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2c14 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003R | Desk System, Type 1R | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,010.00 | \$0.00 | Room Total \$5,010.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2c17 | Resource | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 4 | 0 | \$120.00 | \$480.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 3 | 0 | \$120.00 | \$360.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005b | Student Stool, Lt Blue | V/S | 2 | 0 | \$102.00 | \$204.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 7 | 0 | \$300.00 | \$2,100.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K019 | Open Mobile Bookshelf | KI | 1 | 0 | \$1,000.00 | \$1,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$7,121.00 | \$0.00 | Room Total \$7,121.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|------------------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 2c18 | Art Studio | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| A011 | Mobile Flat File Storage | Fleetwood | 2 | 0 | \$1,675.00 | \$3,350.00 | \$0.00 | CT State Contract #16PSX0190 |
| J011 | 2-Station Drawing Table | Hann Mfg | 10 | 0 | \$1,350.00 | \$13,500.00 | \$0.00 | CT State Contract #16PSX0190 |
| J012 | Drawing Table - ADA | Hann Mfg | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K003a | Student Task Chair | KI | 10 | 0 | \$207.00 | \$2,070.00 | \$0.00 | CT State Contract #15PSX0041 |
| K008a | Work Table, 36x60 | KI | 5 | 0 | \$430.00 | \$2,150.00 | \$0.00 | CT State Contract #15PSX0041 |
| K021 | Mobile Storage Cabinet, With Doors | KI | 2 | 0 | \$950.00 | \$1,900.00 | \$0.00 | CT State Contract #15PSX0041 |
| L010 | Stack Tray for 30x42 | Safco Products | 10 | 0 | \$400.00 | \$4,000.00 | \$0.00 | CT State Contract #16PSX0190 |
| L013 | Student Stools | NPS | 21 | 0 | \$230.00 | \$4,830.00 | \$0.00 | CT State Contract #16PSX0190 |
| R002 | Computer Station, Type 1 | Global | 5 | 0 | \$1,150.00 | \$5,750.00 | \$0.00 | CT State Contract #15PSX0041 |
| R006 | Monitor Arms, Dual | Global | 5 | 0 | \$535.00 | \$2,675.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| V022 | Drying Rack | School Specialty | 1 | 0 | \$4,000.00 | \$4,000.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$47,527.00 | \$0.00 | Room Total \$47,527.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2c19 | Storage | | | | | | | |
| L005 | Open Metal Shelving, 24x36 | Safco Products | 4 | 0 | \$290.00 | \$1,160.00 | \$0.00 | CT State Contract #16PSX0190 |
| L006 | Open Metal Shelving, 24x48 | Safco Products | 2 | 0 | \$350.00 | \$700.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$1,860.00 | \$0.00 | Room Total \$1,860.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2c21 | Kiln | | | | | | | |
| V021 | Drying Cabinet | School Specialty | 2 | 0 | \$2,500.00 | \$5,000.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$5,000.00 | \$0.00 | Room Total \$5,000.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|----------------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 2c22 | Mac Lab | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| A006 | Rectangle Work Table, 30x60 | Smith System | 1 | 0 | \$1,275.00 | \$1,275.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 5 | 0 | \$102.00 | \$510.00 | \$0.00 | CT State Contract #16PSX0190 |
| B010 | Freeform Standing Table | V/S | 1 | 0 | \$735.00 | \$735.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K003a | Student Task Chair | KI | 14 | 0 | \$207.00 | \$2,898.00 | \$0.00 | CT State Contract #15PSX0041 |
| K004a | Student Mobile Stool | KI | 12 | 0 | \$250.00 | \$3,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| R003a | Computer Station, Type 2 | Global | 14 | 0 | \$1,150.00 | \$16,100.00 | \$0.00 | CT State Contract #15PSX0041 |
| R003b | Computer Station, Type 3 | Global | 6 | 0 | \$1,250.00 | \$7,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| R005 | Monitor Arms, Single | Global | 20 | 0 | \$180.00 | \$3,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| R007 | Midi Keyboard Shelf | Global | 20 | 0 | \$200.00 | \$4,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S034 | Collaboration Media Table, Large | Steelcase | 1 | 0 | \$3,640.00 | \$3,640.00 | \$0.00 | CT State Contract #15PSX0041 |
| S037 | Headphone Hook | Steelcase | 20 | 0 | \$20.00 | \$400.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|--------------|--------------|----------------|-----------|--------------------|---------------------|--------------------------------------|
| Y001 | Digital Keyboards | Alesis | 0 | 15 | \$100.00 | \$0.00 | \$1,500.00 | Under \$10K - Chapter 173 10-287(B) |
| Subtotal | | | | | | \$45,360.00 | \$1,500.00 | Room Total \$46,860.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2c23 | Media Lab | | | | | | | |
| A007 | Rectangle Work Table, 30x72 | Smith System | 1 | 0 | \$1,175.00 | \$1,175.00 | \$0.00 | CT State Contract #16PSX0190 |
| K003a | Student Task Chair | KI | 2 | 0 | \$207.00 | \$414.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$1,589.00 | \$0.00 | Room Total \$1,589.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2c25 | Control | | | | | | | |
| E016 | Mobile BF Pedestal, Artopex | Artopex | 2 | 0 | \$450.00 | \$900.00 | \$0.00 | CT State Contract #15PSX0041 |
| K002 | Student Mobile Chair | KI | 2 | 0 | \$220.00 | \$440.00 | \$0.00 | CT State Contract #15PSX0041 |
| L003 | Open Metal Shelving, 18x36 | Safco Products | 2 | 0 | \$260.00 | \$520.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$1,860.00 | \$0.00 | Room Total \$1,860.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 2c27 | Learning Commons | | | | | | | |
| A009 | Book Cart | Smith System | 1 | 0 | \$675.00 | \$675.00 | \$0.00 | CT State Contract #16PSX0190 |
| B019 | Mobile Library Shelves, 43"h | V/S | 14 | 0 | \$1,300.00 | \$18,200.00 | \$0.00 | CT State Contract #16PSX0190 |
| B020 | Mobile Library Shelves, 55"h | V/S | 10 | 0 | \$1,550.00 | \$15,500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B021 | Game Table | V/S | 1 | 0 | \$1,100.00 | \$1,100.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K005 | Teacher Stool | KI | 1 | 0 | \$300.00 | \$300.00 | \$0.00 | CT State Contract #15PSX0041 |
| K013c | Lounge Chair, Sway 3 | KI | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| K013d | Lounge Chair, Sway 4 | KI | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| K013e | Lounge Chair, Sway 5 | KI | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| K014b | Ottoman, Sway 2 | KI | 1 | 0 | \$700.00 | \$700.00 | \$0.00 | CT State Contract #15PSX0041 |
| K015 | Small Table, Sway | KI | 3 | 0 | \$970.00 | \$2,910.00 | \$0.00 | CT State Contract #15PSX0041 |
| Q001 | Mobile Circulation Desk, Seated Ht | Palmieri | 1 | 0 | \$6,600.00 | \$6,600.00 | \$0.00 | CT State Contract #14SPX0303 |
| Q002 | Mobile Circulation Desk, Standing Ht | Palmieri | 1 | 0 | \$7,500.00 | \$7,500.00 | \$0.00 | CT State Contract #14SPX0303 |
| Q003 | Charging Bar, Seated Ht | Palmieri | 1 | 0 | \$3,030.00 | \$3,030.00 | \$0.00 | CT State Contract #14SPX0303 |
| Q004 | Charging Bar, Standing Ht | Palmieri | 3 | 0 | \$3,170.00 | \$9,510.00 | \$0.00 | CT State Contract #14SPX0303 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|----------|---------------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| Q005 | Mobile Square Shelving | Palmieri | 2 | 0 | \$3,520.00 | \$7,040.00 | \$0.00 | CT State Contract #14SPX0303 |
| S001 | Mobile Tablet Chair | Steelcase | 6 | 0 | \$490.00 | \$2,940.00 | \$0.00 | CT State Contract #15PSX0041 |
| S002 | Mobile Chairs, plastic seat | Steelcase | 23 | 0 | \$260.00 | \$5,980.00 | \$0.00 | CT State Contract #15PSX0041 |
| S003 | Mobile Stools, plastic seat | Steelcase | 6 | 0 | \$370.00 | \$2,220.00 | \$0.00 | CT State Contract #15PSX0041 |
| S004 | Side Chair | Steelcase/Coalesse | 3 | 0 | \$360.00 | \$1,080.00 | \$0.00 | CT State Contract #15PSX0041 |
| S005 | Bar Stool | Steelcase/Coalesse | 12 | 0 | \$460.00 | \$5,520.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 14 | 0 | \$400.00 | \$5,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| S011 | Lounge Seat, Half Lounge | Steelcase/Turnstone | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| S012a | Lounge Screens, Campfire, Right | Steelcase/Turnstone | 2 | 0 | \$575.00 | \$1,150.00 | \$0.00 | CT State Contract #15PSX0041 |
| S013 | Booth Seats, Big Lounge | Steelcase/Turnstone | 3 | 0 | \$2,100.00 | \$6,300.00 | \$0.00 | CT State Contract #15PSX0041 |
| S019 | Lounge, Single Seat Wedge | Steelcase/Coalesse | 1 | 0 | \$1,500.00 | \$1,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| S020 | Lounge 2-Seat | Steelcase/Coalesse | 3 | 0 | \$2,000.00 | \$6,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S021 | Laptop Table | Steelcase/Turnstone | 3 | 0 | \$285.00 | \$855.00 | \$0.00 | CT State Contract #15PSX0041 |
| S023 | Occasional Table | Steelcase/Turnstone | 2 | 0 | \$620.00 | \$1,240.00 | \$0.00 | CT State Contract #15PSX0041 |
| S026 | Table, 30" Round, High Top | Steelcase | 3 | 0 | \$420.00 | \$1,260.00 | \$0.00 | CT State Contract #15PSX0041 |
| S027 | 36" Round Table, Lounge Height | Steelcase | 3 | 0 | \$550.00 | \$1,650.00 | \$0.00 | CT State Contract #15PSX0041 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------------|--------------------|--------------|----------------|------------|---------------------|---------------------|---------------------------------------|
| S029 | Wedge Table | Steelcase/Coalesse | 2 | 0 | \$1,550.00 | \$3,100.00 | \$0.00 | CT State Contract #15PSX0041 |
| S030 | Straight Table, With Power | Steelcase/Coalesse | 1 | 0 | \$1,750.00 | \$1,750.00 | \$0.00 | CT State Contract #15PSX0041 |
| S031 | Booth Table, 36x60 | Steelcase | 2 | 0 | \$810.00 | \$1,620.00 | \$0.00 | CT State Contract #15PSX0041 |
| S032 | Mobile Table, 24x 60 adj height | Steelcase | 6 | 0 | \$740.00 | \$4,440.00 | \$0.00 | CT State Contract #15PSX0041 |
| S033 | Collaboration Media Table, Small | Steelcase | 2 | 0 | \$3,470.00 | \$6,940.00 | \$0.00 | CT State Contract #15PSX0041 |
| S034 | Collaboration Media Table, Large | Steelcase | 1 | 0 | \$3,640.00 | \$3,640.00 | \$0.00 | CT State Contract #15PSX0041 |
| S035 | Slim Table | Steelcase | 1 | 0 | \$540.00 | \$540.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$148,270.00 | \$0.00 | Room Total \$148,270.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2c28 | Conference Room | | | | | | | |
| E025 | Single Credenza | Artopex | 1 | 0 | \$725.00 | \$725.00 | \$0.00 | CT State Contract #15PSX0041 |
| E035 | Meeting Table | Artopex | 2 | 0 | \$850.00 | \$1,700.00 | \$0.00 | CT State Contract #15PSX0041 |
| S002 | Mobile Chairs, plastic seat | Steelcase | 8 | 0 | \$260.00 | \$2,080.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$4,505.00 | \$0.00 | Room Total \$4,505.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d01 | Science-Genomics | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| J010 | Mobile Demo Station | Hann Mfg | 1 | 0 | \$1,875.00 | \$1,875.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$6,237.00 | \$0.00 | Room Total \$6,237.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d02 | Prep | | | | | | | |
| J013 | Microscope Cabinet | Hann Mfg | 2 | 0 | \$2,025.00 | \$4,050.00 | \$0.00 | CT State Contract #16PSX0190 |
| J014 | Mobile Cart | Hann Mfg | 1 | 0 | \$1,185.00 | \$1,185.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$5,235.00 | \$0.00 | Room Total \$5,235.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|--------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d03 | Greenhouse | | | | | | | |
| J007 | Plant Growing Stand | Diversified Spaces | 3 | 0 | \$1,800.00 | \$5,400.00 | \$0.00 | CT State Contract #16PSX0190 |
| J008 | Stainless Steel Table, ADA | Diversified Spaces | 1 | 0 | \$780.00 | \$780.00 | \$0.00 | CT State Contract #16PSX0190 |
| J009 | Stainless Steel Table | Diversified Spaces | 1 | 0 | \$650.00 | \$650.00 | \$0.00 | CT State Contract #16PSX0190 |
| L003 | Open Metal Shelving, 18x36 | Safco Products | 2 | 0 | \$260.00 | \$520.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$7,350.00 | \$0.00 | Room Total \$7,350.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d04 | Science | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| J010 | Mobile Demo Station | Hann Mfg | 1 | 0 | \$1,875.00 | \$1,875.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$6,237.00 | \$0.00 | Room Total \$6,237.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------------|--------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2d05 | Faculty | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 7 | 0 | \$385.00 | \$2,695.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E015 | Benching Desk System, Type 3 | Kimball | 7 | 0 | \$1,430.00 | \$10,010.00 | \$0.00 | CT State Contract #15PSX0041 |
| E017 | Mobile BF Pedestal, Kimball | Kimball | 7 | 0 | \$590.00 | \$4,130.00 | \$0.00 | CT State Contract #15PSX0041 |
| E021 | Tall Bookcase 2 | Kimball | 1 | 0 | \$535.00 | \$535.00 | \$0.00 | CT State Contract #15PSX0041 |
| E032 | Table, 42" Square | Kimball | 1 | 0 | \$715.00 | \$715.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$18,865.00 | \$0.00 | Room Total \$18,865.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d07 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003L | Desk System, Type 1L | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018L | Multi Storage/Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,010.00 | \$0.00 | Room Total \$5,010.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2d08 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d09 | Resource | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 4 | 0 | \$120.00 | \$480.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 3 | 0 | \$120.00 | \$360.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 2 | 0 | \$102.00 | \$204.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 7 | 0 | \$300.00 | \$2,100.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K020 | Open Tote Storage Cabinet | KI | 1 | 0 | \$1,000.00 | \$1,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$7,121.00 | \$0.00 | Room Total \$7,121.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|------------------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 2d10 | Learning Neighborhood | | | | | | | |
| K013b | Lounge Chair, Sway 2 | KI | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| K016a | Booth Bench | KI | 4 | 0 | \$1,075.00 | \$4,300.00 | \$0.00 | CT State Contract #15PSX0041 |
| K017 | Booth Table, 30x44 | KI | 2 | 0 | \$480.00 | \$960.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 6 | 0 | \$250.00 | \$1,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 5 | 0 | \$400.00 | \$2,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S009 | Straight Bench | Steelcase/Turnstone | 1 | 0 | \$475.00 | \$475.00 | \$0.00 | CT State Contract #15PSX0041 |
| S011 | Lounge Seat, Half Lounge | Steelcase/Turnstone | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| S012a | Lounge Screens, Campfire, Right | Steelcase/Turnstone | 2 | 0 | \$575.00 | \$1,150.00 | \$0.00 | CT State Contract #15PSX0041 |
| S017 | Lounge 1-Seat 30 deg wedge, inside | Steelcase/Coalesse | 1 | 0 | \$1,100.00 | \$1,100.00 | \$0.00 | CT State Contract #15PSX0041 |
| S020 | Lounge 2-Seat | Steelcase/Coalesse | 1 | 0 | \$2,000.00 | \$2,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S021 | Laptop Table | Steelcase/Turnstone | 5 | 0 | \$285.00 | \$1,425.00 | \$0.00 | CT State Contract #15PSX0041 |
| S023 | Occasional Table | Steelcase/Turnstone | 1 | 0 | \$620.00 | \$620.00 | \$0.00 | CT State Contract #15PSX0041 |
| S024 | Charging Bar, Seated Ht. | Steelcase/Turnstone | 1 | 0 | \$1,500.00 | \$1,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| S027 | 36" Round Table, Lounge Height | Steelcase | 1 | 0 | \$550.00 | \$550.00 | \$0.00 | CT State Contract #15PSX0041 |
| U017 | Trash/Recycle Receptacle | Rubbermaid | 0 | 1 | \$300.00 | \$0.00 | \$300.00 | CT State Contract #21PSX0163 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # | |
|----------|---------------------|--------------|--------------|----------------|-----------------|-------------------|---------------------|-------------------|-------------|
| | | | | | Subtotal | \$22,380.00 | \$300.00 | Room Total | \$22,680.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2d11 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2d12 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|--------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 2d13 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B010 | Freeform Standing Table | V/S | 1 | 0 | \$735.00 | \$735.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S006 | Perch Stool | Steelcase | 4 | 0 | \$175.00 | \$700.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| S011 | Lounge Seat, Half Lounge | Steelcase/Turnstone | 2 | 0 | \$1,200.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|---------------------|--------------|----------------|-----------|--------------------|---------------------|--------------------------------------|
| S021 | Laptop Table | Steelcase/Turnstone | 2 | 0 | \$285.00 | \$570.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$20,595.00 | \$0.00 | Room Total \$20,595.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 2d14 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2d15 | Huddle | | | | | | | |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| K003a | Student Task Chair | KI | 4 | 0 | \$207.00 | \$828.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$2,103.00 | \$0.00 | Room Total \$2,103.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------|------------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2d24 | ISS | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 3 | 0 | \$120.00 | \$360.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 2 | 0 | \$120.00 | \$240.00 | \$0.00 | CT State Contract #16PSX0190 |
| B007 | Student Rectangle Table | V/S | 5 | 0 | \$275.00 | \$1,375.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$3,177.00 | \$0.00 | Room Total \$3,177.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d25 | Assistant Principal | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #15PSX0041 |
| E008R | Desk System, Type 6R | Artopex | 1 | 0 | \$2,700.00 | \$2,700.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,430.00 | \$0.00 | Room Total \$5,430.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d26 | Assistant Principal | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #15PSX0041 |
| E008L | Desk System, Type 6L | Artopex | 1 | 0 | \$2,700.00 | \$2,700.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018L | Multi Storage/Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,430.00 | \$0.00 | Room Total \$5,430.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d27 | Admin | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #15PSX0041 |
| E009 | Desk System, Type 7 | Artopex | 1 | 0 | \$4,650.00 | \$4,650.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018L | Multi Storage/Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| E052 | 4h Lateral File, Laminate | Artopex | 1 | 0 | \$905.00 | \$905.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| V017 | Safe | Sentry | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$9,085.00 | \$0.00 | Room Total \$9,085.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d28 | Principal | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 6 | 0 | \$260.00 | \$1,560.00 | \$0.00 | CT State Contract #15PSX0041 |
| E012 | Height Adjustable Desk | Artopex | 1 | 0 | \$750.00 | \$750.00 | \$0.00 | CT State Contract #15PSX0041 |
| E022 | Storage Credenza | Artopex | 1 | 0 | \$1,065.00 | \$1,065.00 | \$0.00 | CT State Contract #15PSX0041 |
| E023L | Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| E023R | Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| E042 | Meeting Table, Rectangle 48x72 | Artopex | 1 | 0 | \$555.00 | \$555.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| S010 | Lounge Chair, Jenny | Steelcase/Turnstone | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | CT State Contract #15PSX0041 |
| S022 | Pull-Up Table | Steelcase/Turnstone | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$7,135.00 | \$0.00 | Room Total \$7,135.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2d29 | Mail/Copy | | | | | | | |
| C003a | Stack Chair | 9to5 Seating | 4 | 0 | \$150.00 | \$600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E029 | 4h Lateral File, Metal | Global | 5 | 0 | \$800.00 | \$4,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| E039 | Rectangle Table, 30x72 | Artopex | 1 | 0 | \$760.00 | \$760.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,360.00 | \$0.00 | Room Total \$5,360.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d31 | Conference Room | | | | | | | |
| C002a | Conference Chairs | 9to5 Seating | 10 | 0 | \$260.00 | \$2,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E043 | Conference Table, 42x108 | Artopex | 1 | 0 | \$1,250.00 | \$1,250.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$3,850.00 | \$0.00 | Room Total \$3,850.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 2d32 | Passage | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$780.00 | \$0.00 | Room Total \$780.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 2d33 | Storage | | | | | | | |
| L004 | Open Metal Shelving, 18x48 | Safco Products | 2 | 0 | \$320.00 | \$640.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$640.00 | \$0.00 | Room Total \$640.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d36 | Exam | | | | | | | |
| C003a | Stack Chair | 9to5 Seating | 3 | 0 | \$150.00 | \$450.00 | \$0.00 | CT State Contract #15PSX0041 |
| E033 | Table, Rectangle 24x42 | Artopex | 1 | 0 | \$450.00 | \$450.00 | \$0.00 | CT State Contract #15PSX0041 |
| V020 | Treatment Table | School Specialty | 1 | 0 | \$1,000.00 | \$1,000.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$1,900.00 | \$0.00 | Room Total \$1,900.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-------------------------------|-----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2d37 | Reception | | | | | | | |
| C002 | Guest Chairs | 9to5 Seating | 4 | 0 | \$260.00 | \$1,040.00 | \$0.00 | CT State Contract #15PSX0041 |
| E016 | Mobile BF Pedestal, Artopex | Artopex | 3 | 0 | \$450.00 | \$1,350.00 | \$0.00 | CT State Contract #15PSX0041 |
| E028 | 2h Lateral File | Global | 2 | 0 | \$500.00 | \$1,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| E041 | Rectangle Mobile Table, 36x72 | Artopex | 1 | 0 | \$850.00 | \$850.00 | \$0.00 | CT State Contract #15PSX0041 |
| E049 | Occasional Table, 24" Round | National Office | 1 | 0 | \$300.00 | \$300.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 3 | 0 | \$505.00 | \$1,515.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$6,055.00 | \$0.00 | Room Total \$6,055.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|-----------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 2d38 | Health Suite | | | | | | | |
| C003a | Stack Chair | 9to5 Seating | 4 | 0 | \$150.00 | \$600.00 | \$0.00 | CT State Contract #15PSX0041 |
| E010 | Desk System, Type 8 | Artopex | 1 | 0 | \$2,400.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| E049 | Occasional Table, 24" Round | National Office | 1 | 0 | \$300.00 | \$300.00 | \$0.00 | CT State Contract #15PSX0041 |
| F001 | Admin Task Chair | Allseating | 1 | 0 | \$505.00 | \$505.00 | \$0.00 | CT State Contract #15PSX0041 |
| V018 | Digital Scale | School Specialty | 1 | 0 | \$400.00 | \$400.00 | \$0.00 | CT State Contract #17PSX0012 |
| V019 | Recovery Couch | School Specialty | 3 | 0 | \$1,000.00 | \$3,000.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$7,205.00 | \$0.00 | Room Total \$7,205.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|----------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 2d39 | Storage | | | | | | | |
| E024 | 4h Vertical File | Global | 3 | 0 | \$365.00 | \$1,095.00 | \$0.00 | CT State Contract #15PSX0041 |
| L003 | Open Metal Shelving, 18x36 | Safco Products | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #16PSX0190 |
| X004 | Wheelchair | School Health | 2 | 0 | \$350.00 | \$700.00 | \$0.00 | Under \$10K - Chapter 173 10-287(B) |
| Subtotal | | | | | | \$2,575.00 | \$0.00 | Room Total \$2,575.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-----------------------------------|
| 3c01 | Lockers | | | | | | | |
| C006 | Stool, Bar Ht | 9to5 Seating | 2 | 0 | \$225.00 | \$450.00 | \$0.00 | CT State Contract #15PSX0041 |
| S026 | Table, 30" Round, High Top | Steelcase | 1 | 0 | \$420.00 | \$420.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$870.00 | \$0.00 | Room Total \$870.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 3c02 | Science | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| J010 | Mobile Demo Station | Hann Mfg | 1 | 0 | \$1,875.00 | \$1,875.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$6,237.00 | \$0.00 | Room Total \$6,237.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 3c03 | Prep/Chem Storage | | | | | | | |
| J014 | Mobile Cart | Hann Mfg | 1 | 0 | \$1,185.00 | \$1,185.00 | \$0.00 | CT State Contract #16PSX0190 |
| Subtotal | | | | | | \$1,185.00 | \$0.00 | Room Total \$1,185.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-------------|--------------------------|---------------------|--------------|----------------|------------|-------------------|---------------------|------------------------------|
| 3c04 | Flex Classroom | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 8 | 0 | \$102.00 | \$816.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 2 | 0 | \$775.00 | \$1,550.00 | \$0.00 | CT State Contract #16PSX0190 |
| B010 | Freeform Standing Table | V/S | 1 | 0 | \$735.00 | \$735.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S006 | Perch Stool | Steelcase | 4 | 0 | \$175.00 | \$700.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 6 | 0 | \$400.00 | \$2,400.00 | \$0.00 | CT State Contract #15PSX0041 |
| S021 | Laptop Table | Steelcase/Turnstone | 2 | 0 | \$285.00 | \$570.00 | \$0.00 | CT State Contract #15PSX0041 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------|------------------|--------------|----------------|-----------|--------------------|---------------------|--------------------------------------|
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$20,978.00 | \$0.00 | Room Total \$20,978.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 3c07 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003R | Desk System, Type 1R | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018R | Multi Storage/Wardrobe Cabinet, Right | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,010.00 | \$0.00 | Room Total \$5,010.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------|--------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3c08 | Faculty | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 10 | 0 | \$385.00 | \$3,850.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 6 | 0 | \$260.00 | \$1,560.00 | \$0.00 | CT State Contract #15PSX0041 |
| E013 | Benching Desk System, Type 1 | Kimball | 10 | 0 | \$1,550.00 | \$15,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| E017 | Mobile BF Pedestal, Kimball | Kimball | 10 | 0 | \$590.00 | \$5,900.00 | \$0.00 | CT State Contract #15PSX0041 |
| E019 | Low Bookcase | Kimball | 1 | 0 | \$1,200.00 | \$1,200.00 | \$0.00 | CT State Contract #15PSX0041 |
| E038 | Rectangle Table, 36x60, type 2 | Kimball | 1 | 0 | \$655.00 | \$655.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$28,665.00 | \$0.00 | Room Total \$28,665.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3c12 | Learning Neighborhood | | | | | | | |
| B004b | Stack Chair 3-Leg, Red | V/S | 4 | 0 | \$115.00 | \$460.00 | \$0.00 | CT State Contract #16PSX0190 |
| D001 | Lounge Chair | JSI | 2 | 0 | \$1,150.00 | \$2,300.00 | \$0.00 | CT State Contract #14PSX0303 |
| Q004 | Charging Bar, Standing Ht | Palmieri | 1 | 0 | \$3,170.00 | \$3,170.00 | \$0.00 | CT State Contract #14SPX0303 |
| S006 | Perch Stool | Steelcase | 3 | 0 | \$175.00 | \$525.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| S013 | Booth Seats, Big Lounge | Steelcase/Turnstone | 2 | 0 | \$2,100.00 | \$4,200.00 | \$0.00 | CT State Contract #15PSX0041 |
| S021 | Laptop Table | Steelcase/Turnstone | 2 | 0 | \$285.00 | \$570.00 | \$0.00 | CT State Contract #15PSX0041 |
| S023 | Occasional Table | Steelcase/Turnstone | 1 | 0 | \$620.00 | \$620.00 | \$0.00 | CT State Contract #15PSX0041 |
| S028 | Simple Table, 42" Round | Steelcase | 1 | 0 | \$750.00 | \$750.00 | \$0.00 | CT State Contract #15PSX0041 |
| S035 | Slim Table | Steelcase | 1 | 0 | \$540.00 | \$540.00 | \$0.00 | CT State Contract #15PSX0041 |
| U017 | Trash/Recycle Receptacle | Rubbermaid | 0 | 1 | \$300.00 | \$0.00 | \$300.00 | CT State Contract #21PSX0163 |
| Subtotal | | | | | | \$14,435.00 | \$300.00 | Room Total \$14,735.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3c13 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3c14 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 3c15 | Support | | | | | | | |
| B001a | Student Chair, Dk Blue | V/S | 2 | 0 | \$120.00 | \$240.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 2 | 0 | \$120.00 | \$240.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 3 | 0 | \$102.00 | \$306.00 | \$0.00 | CT State Contract #16PSX0190 |
| B011 | Rectangle Activity Table, 30x48 | V/S | 1 | 0 | \$400.00 | \$400.00 | \$0.00 | CT State Contract #16PSX0190 |
| B016 | Round Activity Table, 42" | V/S | 1 | 0 | \$540.00 | \$540.00 | \$0.00 | CT State Contract #16PSX0190 |
| K009 | Mobile Storage Cabinet | KI | 1 | 0 | \$1,000.00 | \$1,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$2,738.00 | \$0.00 | Room Total \$2,738.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|----------------------------|--------------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 3c16 | Seminar | | | | | | | |
| B009 | Freeform Table, Flip Top | V/S | 2 | 0 | \$775.00 | \$1,550.00 | \$0.00 | CT State Contract #16PSX0190 |
| K003a | Student Task Chair | KI | 8 | 0 | \$207.00 | \$1,656.00 | \$0.00 | CT State Contract #15PSX0041 |
| S005 | Bar Stool | Steelcase/Coalesse | 2 | 0 | \$460.00 | \$920.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 4 | 0 | \$250.00 | \$1,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S026 | Table, 30" Round, High Top | Steelcase | 1 | 0 | \$420.00 | \$420.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$5,558.00 | \$0.00 | Room Total \$5,558.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3c17 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3c18 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|--------------|--------------|----------------|-----------|-------------------|---------------------|-------------------------------------|
| 3c19 | Huddle | | | | | | | |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| K003a | Student Task Chair | KI | 4 | 0 | \$207.00 | \$828.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$2,103.00 | \$0.00 | Room Total \$2,103.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 3d01 | Science | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| J010 | Mobile Demo Station | Hann Mfg | 1 | 0 | \$1,875.00 | \$1,875.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$6,237.00 | \$0.00 | Room Total \$6,237.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 3d03 | Science | | | | | | | |
| A001L | Teacher Station, Left | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 12 | 0 | \$120.00 | \$1,440.00 | \$0.00 | CT State Contract #16PSX0190 |
| J010 | Mobile Demo Station | Hann Mfg | 1 | 0 | \$1,875.00 | \$1,875.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$6,237.00 | \$0.00 | Room Total \$6,237.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------------|--------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3d04 | Faculty | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 7 | 0 | \$385.00 | \$2,695.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E015 | Benching Desk System, Type 3 | Kimball | 7 | 0 | \$1,430.00 | \$10,010.00 | \$0.00 | CT State Contract #15PSX0041 |
| E017 | Mobile BF Pedestal, Kimball | Kimball | 7 | 0 | \$590.00 | \$4,130.00 | \$0.00 | CT State Contract #15PSX0041 |
| E021 | Tall Bookcase 2 | Kimball | 1 | 0 | \$535.00 | \$535.00 | \$0.00 | CT State Contract #15PSX0041 |
| E032 | Table, 42" Square | Kimball | 1 | 0 | \$715.00 | \$715.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$18,865.00 | \$0.00 | Room Total \$18,865.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------------------|--------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 3d06 | Office | | | | | | | |
| C001 | Faculty Task Chair | 9to5 Seating | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| C002 | Guest Chairs | 9to5 Seating | 3 | 0 | \$260.00 | \$780.00 | \$0.00 | CT State Contract #15PSX0041 |
| E003L | Desk System, Type 1L | Artopex | 1 | 0 | \$2,660.00 | \$2,660.00 | \$0.00 | CT State Contract #15PSX0041 |
| E018L | Multi Storage/Wardrobe Cabinet, Left | Artopex | 1 | 0 | \$800.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| E031 | Table, 42" Round | Artopex | 1 | 0 | \$385.00 | \$385.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$5,010.00 | \$0.00 | Room Total \$5,010.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3d07 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|---------------------------|------------------|--------------|----------------|------------|-------------------|---------------------|-------------------------------------|
| 3d08 | Resource | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 4 | 0 | \$120.00 | \$480.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 3 | 0 | \$120.00 | \$360.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 2 | 0 | \$102.00 | \$204.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 7 | 0 | \$300.00 | \$2,100.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 1 | 0 | \$280.00 | \$280.00 | \$0.00 | CT State Contract #15PSX0041 |
| K020 | Open Tote Storage Cabinet | KI | 1 | 0 | \$1,000.00 | \$1,000.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$7,121.00 | \$0.00 | Room Total \$7,121.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3d09 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3d11 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|------------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3d12 | Learning Neighborhood | | | | | | | |
| K013a | Lounge Chair, Sway 1 | KI | 4 | 0 | \$1,200.00 | \$4,800.00 | \$0.00 | CT State Contract #15PSX0041 |
| K016a | Booth Bench | KI | 4 | 0 | \$1,075.00 | \$4,300.00 | \$0.00 | CT State Contract #15PSX0041 |
| K017 | Booth Table, 30x44 | KI | 2 | 0 | \$480.00 | \$960.00 | \$0.00 | CT State Contract #15PSX0041 |
| S001 | Mobile Tablet Chair | Steelcase | 4 | 0 | \$490.00 | \$1,960.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 3 | 0 | \$250.00 | \$750.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 4 | 0 | \$400.00 | \$1,600.00 | \$0.00 | CT State Contract #15PSX0041 |
| S009 | Straight Bench | Steelcase/Turnstone | 1 | 0 | \$475.00 | \$475.00 | \$0.00 | CT State Contract #15PSX0041 |
| S021 | Laptop Table | Steelcase/Turnstone | 2 | 0 | \$285.00 | \$570.00 | \$0.00 | CT State Contract #15PSX0041 |
| S023 | Occasional Table | Steelcase/Turnstone | 1 | 0 | \$620.00 | \$620.00 | \$0.00 | CT State Contract #15PSX0041 |
| S024 | Charging Bar, Seated Ht. | Steelcase/Turnstone | 1 | 0 | \$1,500.00 | \$1,500.00 | \$0.00 | CT State Contract #15PSX0041 |
| U017 | Trash/Recycle Receptacle | Rubbermaid | 0 | 1 | \$300.00 | \$0.00 | \$300.00 | CT State Contract #21PSX0163 |
| Subtotal | | | | | | \$17,535.00 | \$300.00 | Room Total \$17,835.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3d13 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|-----------------|--------------------------|---------------------|--------------|----------------|------------|--------------------|---------------------|--------------------------------------|
| 3d14 | Classroom | | | | | | | |
| A001R | Teacher Station, Right | Smith System | 1 | 0 | \$910.00 | \$910.00 | \$0.00 | CT State Contract #16PSX0190 |
| A002 | Mobile Teacher Lectern | Smith System | 1 | 0 | \$500.00 | \$500.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001a | Student Chair, Dk Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B001b | Student Chair, Lt Blue | V/S | 8 | 0 | \$120.00 | \$960.00 | \$0.00 | CT State Contract #16PSX0190 |
| B003 | Student Stool | V/S | 8 | 0 | \$200.00 | \$1,600.00 | \$0.00 | CT State Contract #16PSX0190 |
| B005a | Student Stool, Lt Green | V/S | 4 | 0 | \$102.00 | \$408.00 | \$0.00 | CT State Contract #16PSX0190 |
| B006a | Student Desk, Concave | V/S | 16 | 0 | \$300.00 | \$4,800.00 | \$0.00 | CT State Contract #16PSX0190 |
| B008 | Freeform Student Table | V/S | 4 | 0 | \$595.00 | \$2,380.00 | \$0.00 | CT State Contract #16PSX0190 |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| B017 | Mobile Storage Cabinet | V/S | 1 | 0 | \$1,525.00 | \$1,525.00 | \$0.00 | CT State Contract #16PSX0190 |
| K001 | Teacher Task Chair | KI | 2 | 0 | \$280.00 | \$560.00 | \$0.00 | CT State Contract #15PSX0041 |
| S008 | Round Ottoman | Steelcase/Turnstone | 2 | 0 | \$400.00 | \$800.00 | \$0.00 | CT State Contract #15PSX0041 |
| V001 | US Flag | School Specialty | 1 | 0 | \$12.00 | \$12.00 | \$0.00 | CT State Contract #17PSX0012 |
| Subtotal | | | | | | \$16,190.00 | \$0.00 | Room Total \$16,190.00 |

New Fairfield High School

New Fairfield, CT

State Project No.: 091-0044N, Phase 2 of 3

Furniture, Furnishings and Equipment

| Item No. | Product Description | Manufacturer | Qty Eligible | Qty Ineligible | Unit Cost | Extended Eligible | Extended Ineligible | Contract # |
|--------------------------|--------------------------|--------------|--------------|----------------|-----------|--------------------|---------------------|--|
| 3d15 | Huddle | | | | | | | |
| B009 | Freeform Table, Flip Top | V/S | 1 | 0 | \$775.00 | \$775.00 | \$0.00 | CT State Contract #16PSX0190 |
| K003a | Student Task Chair | KI | 4 | 0 | \$207.00 | \$828.00 | \$0.00 | CT State Contract #15PSX0041 |
| S007 | Student Rocker Stool | Steelcase | 2 | 0 | \$250.00 | \$500.00 | \$0.00 | CT State Contract #15PSX0041 |
| Subtotal | | | | | | \$2,103.00 | \$0.00 | Room Total \$2,103.00 |
| Overall Subtotal: | | | | | | \$1,795,196 | \$221,860 | Overall Total: \$2,017,056 |