

Original Bid

	Johnson Flooring			Taza Construction			TSI Construction			
	VCT	LVT	Rubber	VCT	LVT	Rubber	VCT	LVT (2.5 mm)	LVT (5 mm)	Rubber
South Campus										
Cafeteria	\$170,270	\$133,371	\$213,451	\$106,685	\$153,442	x	\$95,730	\$110,370	\$127,560	\$229,850
Hall	\$21,352	x	x	\$14,861	x	x	\$13,145	x	x	x
	x	x	x				x	x	x	x
Central Campus	VCT	LVT	Rubber	VCT	LVT	Rubber	VCT	LVT	Rubber	x
Wrestling Staircases (2) and PAC rear Stairs	x	x	\$40,821	x	x	x	x	x	x	\$16,165
Wrestling Staircases Landings	x	x	\$22,844	x	x	x	\$6,545	\$7,060	\$7,730	\$12,080
Staff Dining Room	\$9,131	\$6,695	\$10,875	x	x	x	\$7,690	\$8,340	\$9,080	\$13,730
Small Gym exit walkoff area (2)	\$5,166	x	x	x	x	x	\$3,350	\$3,405	\$3,470	\$3,775

Final

	Johnson Flooring		
	VCT	LVT	Rubber
South Campus			
Cafeteria	\$112,250		
Hall	\$12,195		
Central Campus	VCT		
Wrestling Staircases (2) and PAC rear Stairs	inc.		\$36,435
Wrestling Staircases Landings	x		inc.
Staff Dining Room	\$4,883		
Small Gym exit walkoff area (2)	\$5,166		

Total \$170,929