## 11.20.20 POST-BID ADDENDUM BID TABULATION DETAIL







2020 Bond Projects Series 1 Release 2A - District Wide Mechanical & Electrical Upgrades

Tuesday, November 17, 2020

BID PACKAGE 23.0A & B	Bid Package 26.	A - District Wid	e Mechanical L	pgrades & Mi	sc. Electric	cal Upgrade	s VCS High	School Pos	Bid Addendum						
			ALTERNATES							BID VALIDITY CHECK-LIST (X = Provided)					l
CONTRACTOR	BP 23.0A BASE BID (Includes PLM Bond	BP 23.0B BASE BID (Includes PLM Bond)	Alt 1 Remove/Replace Bridge Tower (+ / -)	Alt -02 Refrigeration Monitor System (+ / -) Deleted			l Voluntary Alt (+ / -)	Deduct PLM Bond If requested	TOTAL BID (Includes Alternates)	BID BOND ATTACHED	FAMILIAL DISCLOSURE ATTACHED	IRAN SANCTIONS AFFIDAVIT	ENDORSED NOTARY	ADDENDAS LISTED	NOTES:
Kalamazoo Mechanical 11.17.20	\$ 408,725.	00 \$ 337,000.0	51,050.00	\$ -	\$ 13,235.00	\$ -	\$ (7,000.00)		\$ 803,010.00	х	х	Х	Х	х	KZOO Mech provides a Voluntary deduct if awarded both bid packages
Kalamazoo Mechanical 10.13.20	\$ 545,767.	00 \$ 371,821.0	51,050.00	\$ 7,500.00	\$ -	\$ -			\$ 976,138.00	х	х	х	Х	х	
	•	alamazoo Mechanical	Comparison differe	nce between 10.1	3.20 bid and 1	1.17.20 Post B	d addendum re	vised Proposal	\$ (173,128.00)	)					
RW LaPine 11.17.20	\$ 447,000.	338,000.0	52,000.00	\$ -	\$ 5,300.00	\$ -	\$ -	\$ -	\$ 842,300.00	x	х	Х	Х	х	
RW LaPine 10.13.20	\$ 551,000.	390,000.0	52,000.00	\$ 7,400.00	\$ -	\$ -	\$ -	\$ -	\$ 1,000,400.00	x	х	Х	Х	х	
		RW LaPine	Comparison differe	nce between 10.1	3.20 bid and 1	1.17.20 Post B	d addendum re	vised Proposal	\$ (158,100.00)	)					
A-1 Refrigeration 11.17.20	\$ 493,930.	00 \$ 388,151.0	72,500.00	\$ -	\$ 19,200.00	\$ -	\$ -	\$ -	\$ 973,781.00	х	х	Х	Х	Х	
A-1 Refrigeration 10.13.20	\$ 527,300.	00 \$ 398,915.0	72,500.00	\$ 7,600.00	\$ -	\$ -	\$ -	\$ -	\$ 1,006,315.00	х	х	Х	Х	Х	
		A-1 Refrigeration	Comparison differe	nce between 10.1	3.20 bid and 1	1.17.20 Post Bi	d addendum re	vised Proposal	\$ (32,534.00)	)					
														4	1
Bid Package 26.1A Misc Electrical	Upgrades at High Sch	ool													
	BP 26.1A BASE BID (Includes PLM Bond	N/A	Noted Above	Noted Above	Noted Above	Noted Above	Noted Above	Noted Above							
Kalamazoo Electric 11.17.20	\$ 20,097.	00 \$ -	\$ 600.00	\$ -	\$ -	\$ 1,950.00	\$ -	\$ -	\$ 22,647.00	х	х	Х	Х	х	
Kalamazoo Electric 10.13.20	\$ 23,800.	00	\$ 600.00						\$ 24,400.00	х	х	х	Х	Х	
	Kalam	zoo Electric Imc (KEI)	Comparison differe	nce between 10.1	3.20 bid and 1	1.17.20 Post Bi	d addendum re	vised Proposal	\$ (1,753.00)	)					
									\$ -						
									\$ -						
APPARENT LOW BIDDER (Copy to	ne Row from Low bid a	nd paste Here)													

## **BID TABULATION DETAIL**







2020 Bond Projects Series 1 Release 2A - District Wide Mechanical & Electrical Upgrades

Tuesday, November 17, 2020

			ALTERNATES											
CONTRACTOR	23.0A BASE BID ludes PLM Bond)	BP 23.0B BASE BID (Includes PLM Bond)	BP 23.0A Alt 1 Remove/Replace Bridge Tower (+ / -)	Alt 3 Structural Additions to Joists (+ / -)	Alt (+ / -)	Deduct PLM Bond If requested		OTAL BID les Alternates)	BID BOND ATTACHED	FAMILIAL DISCLOSURE ATTACHED	IRAN SANCTIONS AFFIDAVIT	ENDORSED NOTARY	ADDENDAS LISTED	NOTES:
Kalamazoo Mechanical	\$ 408,725.00	\$ 337,000.00	\$ 51,050.00	\$ 13,235.00	\$ (7,000.00)		\$	803,010.00						
RW LaPine	\$ 447,000.00	\$ 338,000.00	\$ 52,000.00	\$ 5,300.00			\$	842,300.00						
A-1 Refrigeration	\$ 493,930.00	\$ 388,915.00	\$ 72,500.00	\$ 19,200.00			\$	974,545.00						
							\$							
							\$	•						
							\$	-						
							\$	-						
							\$	-						
							\$	-						
							\$	-						
							\$	-						
							\$	-						
							\$	-						
							\$	-						
							\$	-						